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TENDER NOTICE


NIT - 1 
NOTICE OF INVITATION TO TENDER 
To, 
M/s._______________________________________________________.

1. Sealed tenders are hereby invited from Contractors on behalf of ‘Charuttar Education & NavRachna Trust, (CENT /DJMIT COLLEDGE) Near Uday Farm, NH8, Village Mogar, Taluka & District Anand, Gujarat’ for construction of proposed ‘Dr. Jivraj Mehta Institute of Technology on Rev .Sur / Block No. 99 of Village Mogar, Tal. & Dist. Anand (Gujrat)’ 
2. The work is to be completed within 2 months from the date of Finishing of Plinth. 
3. The tender documents can be obtained from the Office of the Project Consultant – M/s. Ellora Project Consultants, C – wing 1st floor, Riddhi Siddhi complex ,Premnagar, Goregaon ( West ), Mumbai-400 062 & Charuttar Education & NavRachna Trust, (CENT /DJMIT COLLEDGE) Near Uday Farm, NH8, Village Mogar, Taluka & District Anand, Gujarat." Each tender set mainly comprises of Project Brief & Scope of Work, Instructions to Tenderers, SSQ, GCC, SCC, Specifications, and Drawings.
4. The tenders shall be submitted in the office of the Project Management Consultant -   M/s. Ellora Project Consultants, C – wing 1st floor, Riddhi Siddhi complex ,Premnagar, Goregaon ( West ), Mumbai-400 062 within 10 ( Ten ) days of receipt.
5. Earnest Money Deposit (EMD):  
5.1 At the time of submitting the tender, the tenderer shall deposit an Earnest Money Deposit of Rs. 6,00,000 /- (Six lacs only) by way of Demand Draft / Bankers Cheque (payable at Mumbai) in favor of ‘Charuttar Education & NavRachna Trust’. The Demand Draft / Bankers Cheque shall be submitted in the manner as prescribed hereinafter.
5.2 The Earnest Money Deposit will not bear any interest. The Earnest Money Deposit will be forfeited in the event of any evasion, refusal or delay on the part of the tenderers to sign and execute the contract on acceptance of his tender. The Earnest Money Deposit will be returned without any interest to the tenderers whose tenders are not accepted.
6. Initial security deposit: 
6.1 Amount of Initial Security Deposit shall be 2% (two percent) of the accepted value of the tender including the Earnest Money Deposit. 
6.2 The Initial Security Deposit is to be paid by the contractor to ‘Charuttar Education & NavRachna Trust’ within 7 days of intimation of the acceptance of his tender. 
6.3 The Initial Security Deposit may be invested by the Owner in fixed deposit account with their Bank for the duration of the contract period and refunded to the contractor, along with accrued interest, after the issue of the certificate of virtual completion by the Architect / Engineer In Charge.
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7. Retention Money: 
7.1 The retention money deducted from the interim bill shall be 3% of the gross value of each interim bill. 
7.2 50% of the retention amount shall be refunded to the contractor on completion subject to the following: 

7.2.1 Issue of Virtual Completion Certificate by the Architect / Engineer In Charge.                                                      
7.2.2 Contractor removes of his materials, equipment, labour force, temporary sheds/stores etc. from the site. 

7.3 The remaining 50 % of the amount shall be refunded 14(fourteen) days after the end of the defects liability period provided that is , after twelve months with one monsoon after the Contractor has satisfactorily carried out all the works and attended to all defects in accordance with the conditions of the Contract, including site clearance. 
7.4 The tenders shall be submitted as per instructions with the name of the work subscribed on the envelopes written prominently and addressed to Architect. The full name and postal address of the tenderer shall be written on the bottom left hand comer of the sealed cover. 

8. The tenders shall be submitted in the following manner and shall contain details / documents as listed below: 

8.1 One sealed envelope (packet A) super scribed. (in addition to the name of the work) 'Technical Proposal' containing the following: 
Demand Draft / Banker's Cheque in favor of ‘Charuttar Education & NavRachna Trust’. towards the Earnest Money Deposit. 
The following documents: 

8.1.1 Site organization chart with bio-data of the staff. 
8.1.2 Copies of latest and valid Sales Tax, Vat and service tax as applicable on the date of submission of tender, Registration certificate. 
8.1.3 Copy of Power of Attorney in the name of person signing the tender. 
8.1.4 Attested copy of partnership Deed/Memorandum and Articles of Association of the Company/Firm. 
8.1.5 Bar chart showing the method of Completion of work. 
8.1.6 Plant & Machinery available with the contractor with the year of manufacturing.

8.2 One sealed envelope (packet B) super-scribed (in addition to the name of the work) Bid' with the name of the work and containing the following: 
8.2.1 The Tender Document duly filled and signed by the tenderer. 
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8.3 Tenders shall be signed wherever provided for. All the pages of tender documents shall be signed at the lower right hand corner by the tenderer. 

9. The rates quoted shall be valid for a period of 90 days from the date of opening of the Tender, which will be considered during the construction period. 

10. 

10.1 Acceptance of the tender will rest with the Employer who reserves the right to accept or reject any or all tenders in part or full without assigning any reason thereof. Any tenderer who does not fulfill any of the prescribed conditions would be liable to be rejected. It is not binding on the Employer to accept the lowest or any tender. 
10.2 The Employer reserves the right to divide and distribute the work section-wise or otherwise. In such case, the decision shall be solely at the discretion of the Employer in consultation with the Architect / Engineer In Charge, including that of assignment of works. 
11. All the rates quoted shall include all costs, allowances, taxes, excise duties including Works Contract Tax, Vat and Service Tax, Cess etc as applicable on the date of submission of Tender, or any other charges and shall remain firm till completion of work. No escalation in price will be payable for whatsoever reasons except for the materials whose basic rates are given. Contractor shall furnish an indemnity bond to the Employer indemnifying the latter against all claims by Government and other statutory authorities in this regard. 
12. Samples of various materials shall be submitted by the contractor to the Engineer In Charge /Architect / Employer for approval and only after the approval is accorded by the Employer, shall the materials be ordered and procured. If the Engineer In Charge / Architect / Employer so desires the Contractor shall, at his own costs, prepare mock-ups / samples of items to indicate the workmanship on various items and effect of use of different materials. 
13. No alterations shall be made by the tenderer in the tender document. Any suggestions or disagreement on the part of the tenderer shall be presented in writing before the submission of tender. Any other information regarding the work can be obtained from the Architect / Engineer In Charge. 
14.  This tender notice shall form a part of the contract. 




Date: 
(Employer) 














PROJECT BRIEF 
&
SCOPE OF WORK
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PROJECT BRIEF & SCOPE OF WORK
PROPOSED HOSTEL BUILDINGOF  DR. JIVRAJ MEHTA INSTITUTE OF TECHNOLOGY ON REV. SUR/BLOCK NO. 99 OF VILLAGE MOGAR TAL. & DIST. ANAND (GUJRAT) 

Project Brief
· New Hostel building to be constructed has following features. 

· Building having Ground+1 upper floors.
· Foundation will be Open foundation as per drawing.
· The building will be constructed as RCC framed structure i.e. RCC Raft, Retaining walls, RCC columns, beams, slab structures. 
· Grade of concrete used are M40, M30, M35, M25, M20, M15 (concrete design mix IS 456 - 2000 & latest version) & as specified in drawing / structural drawings. 
· Reinforcement shall be of Grade Fe 415/ Fe 500 ( CRS ) conforming to relevant  IS Codes & as approved by Architect / Engineer In Charge, Fe 250 confirming to IS: 432 (latest version) 
· The contractor has to provide accommodation for labour as well as supervisors & Team of Engineers.(contractor’s)
· The developer will provide open land for work free of cost. The contractor has to run, maintain & handover the plant/machine after completion of work in good condition at his own cost (provided by client if required to expedite the work). The contractor has to appoint reputed pumping agency for transportation of concrete up to required level if required as indicated in the architectural drawings at his own cost.
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SCOPE OF THE WORK
1. Entire excavation in all kinds of soils and rock up to the strata as instructed by R.C.C. Consultants appointed by the developers, including removal of excavated materials, dewatering if required (especially during monsoon), backfilling by good quality soil or murum, compacting, plinth filling, soling, P.C.C., brick/block masonry in plinth, removal of excess excavated material. Royalty will be paid by the developer.  
2. All work connected with the building including soling, P.C.C., R.C.C. Rafts or footings, columns, beams, slabs, lintels, staircases, chajjas, R.C.C. elevational features (especially moldings etc.), balconies, U/G tanks, O/H tanks, Firefighting tank, STP/ Bore well water storage tank, Rain water harvesting tank, parapets, doors, windows, frames, flooring, plumbing including required fixture as per standard civil engg. Practice or as per relevant Indian code of practice. Etc. as indicated by Architectural and structural consultant’s drawings and specifications.
3. Brick Walls (230 mm, 150 mm)/Auto clave concrete blocks/mud block/cc block (Siporex or Built tech) work as per the specifications including coping for Brick / block work (work to include 150mm/230mm R.C.C. patli at middle level.
4. Internal Plaster (Single coat in c.m, rough finish) as per the specifications OR Gypsum Plaster as specified.
5. External sand faced double coat plaster with chatt coat on bared / masonry /R.C.C. brick surface with addition of 3% acrylic polymer having minimum solid content 40 % in which ash content should not exceed 5%, plaster as per the specifications & standard civil engineering practice.( Polypropylene Fibers (Nina Inds./ Krishna Conchem ) to be added in the External plaster as per manufacturer’s specifications.           
6. U/G tank box type waterproofing, O/H tank waterproofing, terrace B.B. Coba with china mosaic waterproofing, chajjas, balconies waterproofing, all bathrooms & toilets portion waterproofing,  (Waterproofing to be executed by specialized agency with ten years guarantee).
7. Compound wall as per the architectural drawings.
8. Entire compound area P.C.C. work or part P.C.C. as per architectural drawings.
9. Construction of drainage chambers.
10. Construction of Electrical/ Telephone / cable chambers & laying of conduit lines, concreting around pipe, back filling including excavation etc.
11. Construction of storm water drains.
12. Constructing watchman cabin and entrance gate civil work with elevation features & fixing M .S .gate.
13. Applying epoxy coal tar paint to R.C.C. footings, columns, plinth beams, U/G tank external face and pardies etc below ground.
14. Providing & fixing of wooden door frames in masonry (applying coal tar to the door frames & fixing hold fast by screw to the frame).
15. Providing & fixing of R.C.C. grills as per the approved design & drawings.
16. Providing & fixing jolly board sheets/supreme expansion joint board if necessary. 
17. Construction of specified capacity cement godown and laboratory, Brick walls, internal & external plaster, roof A.C. Sheets including J hooks, doors & windows including labour and material.
18. Cleaning and Debris removal from site related to contractors scope of work.
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19. Maintenance of existing roads, repairing of these roads if required & good housekeeping at all times will be responsibility of the contractor & at his own cost. 
20. Providing & maintenance of compound wall. 
21. Providing Thermocole or equivalent insulating materials for mass concrete as per the requirements. 












INSTRUCTION TO TENDERS

IT - 1 
INSTRUCTIONS TO TENDERERS 
1. Location: 	
Proposed Hostel Building for Dr. Jivraj Mehta Institute Of Technology On Rev. Sur/Block No. 99 Of Village Mogar Tal. & Dist. Anand (Gujrat) 

2. Specifications: 
Tenderers are advised to get acquainted with proposed work, and study specifications carefully. No request for any change in rates or condition for want of any information on any particular issue shall be entertained after receipt of tender. 

3. Site Visits:
Tenderer himself must visit the site for obtaining information that may be required for filling the tender and for entering into a contract for execution. The cost of visits shall be borne by the tenderer.
 
4. Submission of Tender: 
Submission of tender shall be as per instructions detailed out in the Notice Inviting Tenders. 

5. Deviations: 
Tenderer is directed to quote strictly as per terms and conditions, specifications, standards given in the tender document and not to stipulate any deviations. 

6. Power of Attorney: 
All pages of the tender document shall be initialed or signed, wherever required, by the tenderer or the person holding power of attorney authorizing him to sign the tenderer. 

7. Words & Figures: 
Tenderer shall quote the rates, in English, in figures as well as in words. In case of difference in words and figures in the rates, the lowest shall be considered. 

8. Erasures: 
The person who has signed the tender shall sign all corrections and erasures in the document.
 
9. Signing Authority: 
The tender shall contain names of persons making the tender and shall be signed by person with usual signature. Partnership firms shall furnish names of all partners in the tender. It shall be signed in the name of partnership by all the partners or by duly authorized representative followed by name and designation of the persons signing. Tender to be submitted by corporation shall be signed by an authorized representative and power of attorney on his behalf shall accompany the tender. A copy of the partnership deed of the firm with names of all partners shall be furnished. 

10. Execution of contract document: 
The successful Tenderer is required to execute an Agreement in triplicate in the Performa attached with the tender documents on Rs. 100/ - stamp paper and the Agreement should be signed within 10 days from the date of acceptance of the tender. 
IT – 2
11. List of Credentials: 
The following details are required to be furnished with the tender: 
11.1 Certified copy of Registration certificate. 
11.2 Site organization chart with bio-data of the staff. 
11.3 Copy of Power of Attorney in the name of person signing the tender. 
11.4 Attested copy of partnership Deed/Memorandum and Articles of Association of the 	Company/Firm.

12.  Transfer of Tender: 
Transfer of tender documents purchased by one intending tenderer. To another is not permitted. 

13. Earnest Money Deposit: 
The tenderer must deposit the Earnest Money as mentioned in the Notice Inviting Tender. 

14. Validity: 
Tenders submitted by tenderers shall remain valid for acceptance for a period up to end of 90 days from the date of opening of the Commercial bid of the tender. The tenderers shall not be entitled during the period of validity, without the consent in writing of owner / Architect / Engineer In Charge to revoke or cancel his tender or to vary the tender given or any terms thereof. 

15. Split of work: 
The acceptance of the tender will rest with the Owners who do not bind themselves to accept the lowest tender and reserve to themselves the authority to reject any or all the tenders received without assigning any reasons. They also reserve the right of accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at the rates quoted. All tenders in which any of the prescribed conditions are not fulfilled or are incomplete in any respect or there is any correction not duly signed by the tenderer are liable to be rejected. 

16. Time of Completion: 
The time allowed for completion of the work shall be as mentioned in the Appendix to Conditions of Contract. 

17. Liquidated Damages: 
If the contractor fails to complete the work by the scheduled date of completion or within any sanctioned extended time, he will have to pay 0.5% of the contract price as liquidated damages for each week or part thereof beyond the date that the works remain incomplete. The maximum liquidated damages recoverable shall be 5% of the contract price. 

18. Escalation: 
Employers are not concerned with any rise or fall in the prices of any materials, except for the materials whose basic prices are provided. The rates quoted shall include all Costs, Allowances, Taxes, Excise Duties including Works Contract Tax, VAT, and Service Tax as applicable on the date of submission of tender or any other charges including any enhanced labour rates etc., which may be enacted from time to time by the State or the Central Government. Under no circumstances, shall the Employers be held responsible for compensation for loss to the contractor due to any increase in the cost of labour or materials etc. unless provided otherwise. 













SUBMISSION OF OFFER
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Date:			
SUBMISSION OF OFFER 
To, 
_____________________________,
_____________________________,
_____________________________,
_____________________________,
Sub	: Proposed Hostel Building for Dr. Jivraj Mehta Institute Of Technology On Rev. Sur/Block No. 99 Of Village Mogar Tal. & Dist. Anand (Gujrat).
This has reference to the tenders invited by you for Proposed Hostel Building for Dr. Jivraj Mehta Institute Of Technology On Rev. Sur/Block No. 99 Of Village Mogar Tal. & Dist. Anand (Gujrat) including material & labour costs. I/We, the undersigned, hereby tender and undertake to execute the works under the contract at the rates quoted by me/us in the Financial Bid Form, on the terms and conditions with this tender. 
I/We have carefully studied and understood the plans, drawings, terms and conditions,          Scope of works and have acquainted myself/ourselves with the site conditions. 
I/We agree to complete the works in conformity with the said conditions of contract within the stipulated time. 
I/We have independently considered the amount of liquidated damages and agree that it represents a fair estimate of loss likely to be suffered by you in the event of the works not being completed in time. 
I/We enclose herewith a Demand draft for an amount of Rs. 6,00,000/- (Rupees Six lacs Only) as Earnest Money Deposit in the manner as prescribed. The said sum shall not bear any interest and I/We do agree that this sum shall be forfeited, if, in the event of your accepting my/our tender if I/We fail within 10 days from the date of intimation of acceptance of tender to commence the work, being called up to do so. I further agree to deposit an amount of 2% of Tender value as Initial Security Deposit inclusive of Earnest Money Deposit in case of acceptance of my/our tender. I/We also understand that the amount of 3% (three percent) of the total amount of work done will be deducted proportionately from the interim bills and shall remain with you as retention money till the virtual completion. The total security deposit i.e. Initial Security Deposit + Retention amount shall be as per clause (42) of General conditions of Contract, as determined after considering all variations against the final certificate. The 50% of Total Security Deposit will be released on completion of work and obtaining Virtual Completion Certificate from the Architect. Balance 50% amount of Total Security deposit shall be released at the end of Defects Liability Period, provided the defects are made good according to the true intent and meaning thereof after due completion of work. 


Signature of the Contractor

SO - 2 
I/We agree to keep the offer open for a period of 90 days from the date fixed for receiving the same and it may be further extended on request before expiry of the stipulated period. 
I/We understand that if our quotation is accepted we are to be jointly and severally responsible for the due performance of the contract. 
I/We agree to pay all charges of whatever nature connected with preparation, stamping & execution of the said contract. 
I/We understand that in the Terms & Conditions, the quantities given are approximate and not binding on you and further that you reserve the right to increase or decrease these quantities as you wish and that our tender rates will not be altered thereby and no claim for compensation or loss of profit or otherwise shall be raised by us. I/We agree that I/We shall not raise any claim for price escalation of cost of material, labour & due to increase in Levies, Octroi, etc. or due to other reasons, except for those items whose basic Rates were provided. 
It is understood by me that, the lowest or any tender will not necessarily be accepted. 


Dated this 


Day of 


2008 



Signature. 
in the capacity Partner / Proprietor / Director. 



Duly authorized to sign this offer for and on behalf of 
(IN BLOCK CAPITALS) 
Witness: 



	Signature: 	_ 
Name: 
Name of the Partner of the Firm / Directors 


Address: 




Name of the Bank(s) in which the firm maintains accounts. 
Signature Of Contractor 



TERMS & CONDITIONS 
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TERMS & CONDITIONS 

1. The entire work mentioned in the scope of work shall be completed within 2 months from the date of Completion of plinth.
2. The contract is including materials, labour, equipment & machinery, tools & tackles, shuttering materials, shuttering oil, nails, binding wire, wooden plank railing, good quality cover blocks, double scaffolding etc. as per the requirements of the scope of work.
3. Hoists/lifts for material as well as labours & supervising staff are to be provided immediately after start of work by the contractor at his own cost. All safety norms are to be followed for erection & commissioning of lifts.
4. The contractor must arrange for transportation of all materials, concrete, shuttering etc at his own cost.
5. Erection & installation of safety net up to compound wall at first floor level is to be provided by the contractor at his own cost. Additional safety nets are to be provided if required. The main gangway at Ground is to be covered by G.I. sheets at his own cost.
6. The contract is Labour Contract. The contractor has to purchase materials mentioned below at basic prices from the vendor suggested by the developer. If the material is not available with the particular vendor, then the contractor is permitted to purchase the good quality materials from outside reputed supplier agency. 

7. Reconciliation statement of materials is to be provided by the contractor at completion of every slab activity completion. 

8. Water - Water connection from corporation and or from Bore well will be given by the developers. Sufficient storage arrangement of water for construction as well as labour at various levels is to be made by the contractor at his own cost. Transport arrangement of water at all levels including water tankers, G.I. pipes (curing taps at each floor) flexible pipes, sufficient capacity pumps are to be arranged by the contractor at his own cost including plumbers, labour etc. Water consumption charges for construction as well as labour are to be paid by the contractor (i.e. these charges will be deducted from contractor’s bills).In case water meter is not functioning properly, previous month meter reading / usage will be considered.   
                                                                                      
9. Electricity - Electricity at one point will be given to the contractor by the developer. Electricity cost required for construction & labour will be borne by the contractor. Wiring required from meter to the consumption points is to be done by the contractor at his own cost. Cost of lamps, flood lights is to be borne by the contractor. Wiring is to be done as per the electrical regulations & safety norms. Wiring, cabling, lamps etc. are to be provided by the contractor at his own cost.

10. Comprehensive labour insurance as well as labour license is the responsibility of the contractor and evidence of the insurance cover is to be submitted to the developer before starting of work. List of labour is to be submitted to Architect as well as the Developer. 

11. Debris Chute is to be provided by the contractor at suitable location for transporting debris at his own cost.

12. Any deviation in Agreement / Scope of work, Drawings shall be reported to the respective agencies along with copy to Architect / Engineer In Charge office.
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13. Contractor shall be fully responsible for any bad work or wrong work and supervising agencies in no way shall be involved in the responsibility.

14. Discrepancies in the drawings to be brought to the notice of the concerned agencies at the earliest before doing the work. At no time to take decision directly by the contractor as regards the drawings /design considerations.

15. Bar chart of work along with labour schedule and Material schedule is to be submitted and approved before the start of the plinth work by the contractor. 

16. The developer shall be responsible / privileged for any advantages towards mix and the steel basic qty/sq.ft.

17. Half-bag mixer for the internal plaster as well as mixing platform shall be used and full bag mixer for external plastering shall be used. 
Method of Checking & Execution.
1. The contractor and his team shall first verify and check themselves for the job undertaken. The Architect / Engineer in Charge shall then check and reconfirm the same before forwarding/inviting the concerned authority (Architect and Structural Engineer) as is necessary.
2. Necessary pour cards shall be filled and maintained before each activity.
3. The checklists as given and provided by the Engineer In Charge shall be followed by the team of the contractors.
4. Mixer to be used for plastering sand silt 7 % to be ascertained.
5. Sand washing shall be carried out for the entire job of plastering and or otherwise.(Permissible percentage of silt 6% to8% by volume)  Sand washing machine shall be arranged by the Contractor at his own cost .Labour & operation is to be carried out by the contractor at his own cost. Cost of water & electricity for sand washing is to be borne by the contractor.
6. Sand washing for concreting, if required, shall be done by the contractor at his own cost by sand washing machine. Cost of water & electricity for sand washing is to be borne by the contractor.
7. Storage of material shall be done by the contractor.
8. Dewatering pumps & pumps for curing shall be arranged by contractor at his own cost.
9. Security of labour & material will be contractor’s responsibility.
Site control & co-ordination
1. The contractor shall depute civil engineers and requisite no. of site supervisors as are required from time to time.
2. The contractor shall furnish the weekly labour strength along with the bar chart updates.
3. The contractor shall appoint a skilled foreman for the steel and shuttering work.
4. The contractor shall himself attend the periodical meetings held by the Architect / Engineer In Charge(weekly one meeting)
5. The contractor shall make himself available for the various discussions for further improvement of the work as and when available.
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QUALTY CONTROL
1. High performance concrete (Grade M35 & above) shall be designed by an experienced concrete technologist & the same shall be submitted to the structural consultant for their approval. Implementation of design mix actually at site is the responsibility of the contractor. Testing of concrete cubes at site, as well as at reputed institutes at periodical intervals is to be carried out by the contractor at his own cost.     
2. H- Frame Double scaffolding for entire bldg. shall be provided without puncturing the wall or taking support from within the wall. No holes will be permitted.
3. Entire shuttering system shall be as per IS code to the satisfaction of the Architect / Engineer In Charge.
4. The shuttering/supporting need to be designed by competent engineer of the contractor and the design for the same shall be submitted by the contractor and approved by the Architect / Engineer In Charge.
5. The shuttering ply shall be of orient/anchor make. (Densified film faced plywood IS 4990)
6. The entire slab centering and beam shuttering/centering shall be of above mentioned shuttering plywood (that is form finish concrete).
7. New shuttering shall be used in the plinth Columns as well as entire building.
8. The shuttering plywood provided by the contractor will be rejected if found unsuitable for work and is to be replaced by the contractor at his own cost.
9. Centerline marking with respect to boundary lines shall be done and verified by Total station machine using experienced surveyor by the contractor at his own cost.
10. Use of recommended super plasticizers is compulsory for entire R.C.C. work to maintain w/c ratio.
11. Recommended integral waterproofing compound is compulsory for entire w/p, internal & external plastering in addition to admixtures.
12. The Developer will provide concrete testing laboratory equipments as per Architect / Engineer In Charge requirement including concrete cube testing machine at site at his own cost. Operational labour is to be provided by the contractor.
13. Hessian cloth is to be provided for entire R.C.C. member’s surface by the contractor at his own cost and kept wet for specified period constantly for curing purpose.
14. The entire slab shuttering shall be executed in one go. Concreting of slab is to be decided- either in one go or on simultaneous days.  
15. Separate team shall be deputed only for curing as per the directions of the Architect / Engineer In Charge.
16. Entire material checking & lab checking periodically as per the instructions of the Architect / Engineer In Charge shall be carried out by the contractor.
17. No subletting of this contract will be allowed
MODE OF MEASUREMENT
Measurement of items should be carried out as per relevant I.S. Specification (Actual area / Quantity will be considered) the Architect / Engineer In Charge decision will be final in this regard.

















SPECIFICATION & SCHEDULE OF QUANTITIES
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SPECIFICATION & SCHEDULE OF QUANTITIES
	Sr. No
	Description of work
	Quantity
	Unit
	Rate
Rs.
	Amount

	1
	Excavation up to a depth of 1.5m below ground level in pits, trenches & over areas for foundation of columns, walls, rafts, beams, steps, etc. In all kinds of soil, soft or hard murum, stiff clay including removal of all entrapped individual boulders including shoring, strutting, dewatering by pumping out water from excavation & refilling of approved materials in the side of foundations, watering, filling & spreading &/or staking the surplus soil etc. On the site or carting away as directed.  
	622.45
	CUM
	
	

	2.
	Do as in item no 1 above but depth exceeding 1.5m but not to exceed 3.0 m below the existing ground level.
	622.45
	CUM
	
	

	3.
	Item same as per item no.1 & 2 above but excavation in ordinary rock which can be removed by chiseling, hammering, wedging.
	0.00
	CUM
	
	

	4.
	Item same as per item no.1 & 2 above but excavation in hard rock which can be removed by mechanical drilling or controlled blasting.
	0.00
	CUM
	
	

	5.
	Providing & laying in plinth with hard murum obtained from the foundation excavation done at site, in layers not exceeding 30cm thk. Including watering & consolidating by hand ramming with heavy cast iron rammers to obtained thorough consolidation layer by layer.
	0.00
	CUM
	
	

	6.
	Item same as per item no 5 above but with hard murum brought from outside including cost of material & transport.
	0.00
	CUM
	
	

	7.
	Providing & laying in plinth flooring bedding 23 cm thk. Dry rubble packing using hard black basalt stone rubble hand set on edge & consolidating the same by ramming with heavy wooden rammers including filling the gaps tightly with hand broken metal, watering, ramming, consolidation etc. complete.
	131.6
	CUM
	
	

	8.
	Providing & applying pre-construction anti termite treatment in plinth before & after filling to the required level by using chemicals as per ISI specifications to be carried out by Pest Control (India) with pressure pump with 10 years bank guarantee.
	830.00
	SQMT
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	Sr. No
	Description of work
	Quantity
	Unit
	Rate
	Amount

	9.
	Providing & laying PCC (1:2:4) M20 for footings, walls, floor bedding etc. including shuttering where required, compacting, curing, dewatering etc. & 
Upto 15cm thk.

	

85.83

	

CUM

	
	

	10.
	Providing & Laying Controlled RCC (M 25) conforming to Grade as specified in structural drawing (IS 456) With minimum cement content of as per specification in the following items at any depth or height excluding the cost of the steel r/f but including centering, shuttering including for curved sections, compacting with the vibrators, curing & hacking the exposed surfaced wherever specified. The rate shall include for providing recesses to slabs, walls, columns & sleeves &/or openings in slabs, walls, constructions joints, sunk slabs, cantilever slabs, making holes in formwork for providing dowels etc. to be required shape, size & slope Including dewatering.
	232.91
	CUM
	
	

	11.
	Providing & fixing Reinforcement for RCC of High yield Strength Deformed bars ribbed tor steel or tistrong grip bars including transporting, decoiling ,strengthening, cutting, bending, placing in position at all levels & binding with approved gauge, binding wire. The rate shall include Cost of binding wire, chairs, spacers & pins, which shall not measured separately for payment .Qty of steel as per drawing & With authorized overlaps only shall be measured & paid for the same.
	16.27
	MT

	
	

	12.
	Providing & constructing brickwork in foundation, plinth, steps in CM (1:6) including raking of joints, scaffolding making, provision for opening walls, watering, curing, etc. complete.
	36
	SQMT
	
	

	13.
	Providing & constructing burnt brick masonry with best quality locally available brickwork in superstructure 230mm thk in CM (1:4) including raking of joints, scaffolding making, provision for opening walls, watering, curing, etc. complete.
	424.1
	SQMT
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	Sr. No
	Description of work
	Quantity
	Unit
	Rate
	Amount

	14.
	Providing & constructing burnt brick masonry with best quality locally available brickwork in partition 150mm thk in CM (1:5) including raking of joints, scaffolding making, provision for opening walls, watering, curing, etc. complete. (If required additional RCC patli to be provided )
	171
	SQMT
	
	

	17.
	Providing & constructing Random Rubble masonry of thk as specified of all levels in CM (1:5) mix in compounding walls, trench walls, wall foundations including raking of joints, flush sunk or raised pointing, curing etc complete as per drawing & specification as per indicated by architect/engineer in charge (Upto 1.50m deep).
	As per Quantity 
	CUM
	
	

	18.
	Providing & applying external sand faced 25mm thk water proof cement plaster in CM 1:4 on Brick masonry/concrete surface to concrete surfaces, chajjas, jambs, arises, soffits, curved surfaces, arches etc. including using beat quality available in sand in 2 coats, 1st coat in 1:3 CM including hacking & 2nd coat in 1:4 CM keeping the surface of the base coat rough to receive sand faced treatment, finishing the surface by taking out grains/keeping the surface rough to receive the finishing work including mixing waterproofing material in proportion recommended by the manufacturer, scaffolding, watering, curing, cleaning including providing necessary grooves, drip moulds, vats etc. completed as per indicated by architect/engineer in charge (mixing approved make cement water proofing powder at 1.5kg per 50kg per cement in both the coats of integral waterproofing comp. 100ml/bag of cement of (KRISHNA/SUNANDA CHEMICALS/ROFF PRODUCTS). 
(Above items includes double scaffolding & puncturing of the wall is permitted in any case.).
	580.00
	SQMT
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	Sr. No
	Description of work
	Quantity
	Unit
	Rate
	Amount

	19.
	Providing & applying internal plaster over brick masonry concrete surfaces of walls, columns to concrete in CM (1:4) mix with smooth neeru finish to concrete & brick masonry surface including scaffolding, watering, curing, cleaning, etc. completed in the following items. 
a. 18 to 20mm thk brick wall concrete surface jambs, risers etc.
b. 10 to 12mm thk to ceiling & soffits of RCC slabs, staircases, waist slabs, undersides of chajjas etc. 
B (1). Providing & applying cement based wall Putty of ISI mark for internal sand faced plaster including scaffolding, watering, curing, etc completed.
	





1284.00

576.00


1860.00
	





SQMT

SQMT


SQMT
	
	

	20
	Providing & fixing in position machine cut, machine polish, Cota stone slab Including 25mm thk. 1:4 mixed CM bedding floated cement slurry & pointing the joint with cement as per drawing with curing, hand polishing, cleaning etc completed.  
a. Flooring
b. Skirting 150mm
	




576.44
330.07
	




SQMT
RMT
	
	

	21.
	Providing & fixing in position machine cut, machine polish, Cota stone slab Including 25mm thk. 1:4 mixed CM bedding floated cement slurry & pointing the joint with cement as per drawing in   staircase area. 40 mm thk, including 20mm projected ground nosing (corner round & smooth) with curing, hand polishing, cleaning etc completed.  
	20.8
	SQMT
	
	

	22.
	Same as item no.21 polish Cota 15mm thk (1:4 CM) backing plaster & 1:1 Cement grout for riser 20mm thk curing, hand polishing, cleaning etc completed.  
	20.8
	SQMT
	
	

	23.
	Same as above (Item 22) in skirting out of 300mm avg. wide Cota stone Along Staircase flight.
	20.8
	SQMT
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	Sr. No
	Description of work
	Quantity
	Unit
	Rate
	Amount

	24.
	Providing & fixing in position 300mm X 300mm Ceramics tiles of approved tiles of approved make (Johnson/nitco/somani or equivalent), unglazed/non skilled in flooring & cut door sills including avg. 40mm thk bed of CM floated with neat cement slurry & pointing joints with colored curing, hand polishing, cleaning etc completed.(For toilet area).
	37.80
	SQMT
	
	

	26.
	Same as item no.25 in Dado to walls 200 X 300mm size Ceramic tiles (Johnson/nitco/somani or equivalent) Upto ceiling including 20mm thk 1:4 CM backing etc completed & as per architectural steel pattern (toilet area).
	86.40
	SQMT
	
	

	27.
	Providing & fixing double marble door frame to door/windows jambs with 20mm marble slabs (approved Quality & colored), fixed to jambs, soffits, sills with required overlapping completed with edge polishing & fixed in CM 1:3 grouting etc. completed as per instructions.
	97.2
	RM
	
	

	28.
	Providing & fixing in position 80mm thk Paver block laid to slope as per drawing & approved quality make With required base preparation of 2 layers of metal packing complete with 10 tonne roller & sand bedding Upto minimum 50mm thk.
	As per quantity
	SQMT
	
	

	29.
	Providing & fixing in position Aluminum anodized window with heavy gauge (18gauge) section including 4mm thk glass, also including silicon sealant at the junction of marble of aluminum section.(Shop drawing to be submitted prior exhibition). (Above items including necessary fixtures).
	66.24
	SQMT
	
	

	30.
	Providing & fixing in position 35mm thk FRP moulded shutters with R/F on side & edges & fill the Core of the shutters with polyforms with CPTW wooden styles including necessary fixtures.
	As per quantity
	NOS
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	Sr. No
	Description of work
	Quantity
	Unit
	Rate
	Amount

	31.
	All water proofing work shall be done as per standard practice of cement based water proofing. It shall be prepared from well burnt or over burnt bricks. In no case under burnt bricks be used. Flaky & elongated pieces shall be avoided. It should be free from adherent coatings of soil or silt aggregates should be free from alkalies, soft fragment, organic impurities etc. in such quantities as not to affect strength and durability of concrete. the aggregate shall be well –graded and shall not contain more than 5% of
Material which does not pass through the IS sieve of the specified gauge. It should be screened over 4.75mm Is sieve to remove rubbish and dust. If directed by the EIC.
The treatment starts directly over the thoroughly cleaned RCC slab surface. 50% cement sand mortar mix in a ratio of 1;6 shall be laid in a gradient of 1 in 120 for the easy flow away of rainwater Finally, the brickbat coba is covered with jointless waterproof plaster finished smooth with trowel in cement, marked  into 300mm false squares. This treatment is carried along the inner side of parapet and/or other adjoining wall upto a height of about 300mm in the shape of round vata with a drip proof course. The average thick-ness of this treatment is about 100mm with a minimum thickness at water outlets being 76mm. The surface should be finished hard and tough, and suitable for all normal residential building use. Due to the location of rainwater pipes being far apart than 25’0’’ and /or if the water is required to travel on one side only, then the thickness of the treatment increases proportionately to maintain the minimum gradient for the easy flow away of rainwater.
a. Terrace WP (Including wata & china mosaic using white Cement)
b. Toilet WP,balcony,chajja
	




























337.00

94.5
	




























SQMT

SQMT
	
	

	32.
	Providing & applying 2 coats of 100% acrylic paint to the external wall of approved make (nitco /snowcem /Asian) or as approved by the architect, including preparing surface with the sand paper, coir brushes or metal scrapers attainting to broken edged, corners of patches for patches of plaster surface including filling in holes with cement.
	580.00
	SQMT
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	Sr. No
	Description of work
	Quantity
	Unit
	Rate
	Amount

	33.
	Providing & applying 2 coats of Emulsion paint to the internal walls & ceiling of approved make (nitco /snowcem /Asian) or as approved by the architect, including preparing surface with the sand paper, coir brushes or metal scrapers attainting to broken edged, corners of patches for patches of plaster surface including filling in holes with cement.
	1284.00
	SQMT
	
	

	34.
	Providing & fixing in position C Class tested GI pipes confirming to IS 1239-1982 with all fittings like Tees, bends, elbows, reducers, unions, nipples etc including concealing the pipes in the walls or under floors, including making chases in the walls, enwrapping the pipes with hasson cloth soaked in bitumen, fixing in walls with MN clamps & making good with the wall surfaces including pressure testing of the system. (work within the toilet)
25mm
20mm
15mm 
 (including all necessary fittings & fixtures). 
	









As per quantity

	








RMT RMT RMT
	









	

	35.
	Providing & fixing in position C Class tested GI pipes confirming to IS 1239-1982 with all fittings like Tees, bends, elbows, reducers, unions, nipples etc including supporting on walls with thk. MS clamps With painting with 3 coats of approved enamel paints, hydraulic testing, scaffolding, making hole on walls as required & redoing the same. (Including all necessary fittings & fixtures).
a. 40mm 
b. 25mm 
	






As per quantity

	






RMT RMT
	







	

	36.
	Providing & fixing plumbing fixture of approved make (Jagvour/redison/plumber).
a. Bib tap
b. Stop cock
c. Flush tank
d. Wash basins (Standards sizes)
	


As per quantity

	

NOS NOS NOS NOS
	
	

	37.
	Providing & fixing Rainwater down take pipe of 100mm Dia. Including necessary fitting fixture & shoe bend at end & to be provided as per the drawing.
	As per quantity

	RMT 
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	Sr. No
	Description of work
	Quantity
	Unit
	Rate
	Amount

	38.
	Providing & fixing Soil waste pipe of PVC (Prince/supreme/kissan) make, including all necessary fittings & fixtures such as elbow, bend, connector, clamps.
	As per quantity

	RMT 
	
	

	38.
	Providing & fixing Soil waste pipe of PVC (Prince/supreme/kissan) make, including all necessary fittings & fixtures such as elbow, bend, connector, clamps.
	As per quantity

	RMT 
	
	

	39.
	Providing & constructing chamber size 3’ x 2’ with cover & as per drawing including excavation, backfilling, compacting etc. completed.
	As per quantity

	NOS
	
	

	40.
	Providing & laying stone ware pipe of 6” Dia. As per drawing including excavation & refilling the trenches.
	As per quantity

	RMT
	
	

	41. 
	Providing & fixing electrical point of as per requirement, multi stand of ISI make to be provided, ISI marks fittings to be provided.
a. light points
b. power points
	


As per quantity

	


NOS
NOS
	



	

	42.
	Providing & fixing RCC storm water drain including heavy duty top covers (depth to be provided as per drawing).
	As per quantity

	RMT
	
	

	43.
	Providing & fixing CFO approved Fire fighting wet riser system as per drawing including all necessary fittings & fixtures.
	As per quantity

	RMT
	
	

	44.
	Providing & fixing best quality teakwood 150mm X 75 mm size doorframe as per drawing, E type teakwood leaping of all edges with 50mm wide teakwood, doorframe melamine polish finish etc. completed including all heavy duty fitting & fixtures as per drawing.
	As per quantity

	SQMT
	
	

	
	TOTAL
	
	
	
	








     GENERAL CONDITIONS OF CONTRACT
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GENERAL CONDITION OF CONTRACT 
1. INTERPRETATIONS AND DEFINITIONS: 
In construing these conditions and the specifications, schedule of quantities and Contract Agreement, the following words shall have the meanings herein assigned to them except where the subject or context otherwise requires:"Owners"/Developers /"Employers"/"Client" shall mean ‘ Charuttar Education & NavRachna Trust, (CENT /DJMIT COLLEDGE) Near Uday Farm, NH8, Village Mogar, Taluka & District Anand, Gujarat.’
1.1 “And shall include their heirs, legal representatives, assignees and successors. 
1.2 "Architects" shall mean ‘M/s.Ellora Project Consultants’ C – wing 1st floor, Riddhi Siddhi complex ,Premnagar, Goregaon ( West ), Mumbai-400 062. or in the event of his/their ceasing to be the architects for the purpose of this contract such other person/s as the Employer shall nominate for the purpose.
1.3  “Structural  Consultant” shall mean ‘M/s.Ellora Project Consultants’ C – wing 1st floor, Riddhi Siddhi complex ,Premnagar, Goregaon ( West ), Mumbai-400 062   or in the event of his/their ceasing to be the Architect / Engineer In Charge for the purpose of this contract such other person/s as the Employer shall nominate for the purpose.
1.4  “Project Consultant” shall mean ‘M/s.Ellora Project Consultants’ C – wing 1st floor, Riddhi Siddhi complex ,Premnagar, Goregaon ( West ), Mumbai-400 062   or in the event of his/their ceasing to be the Architect / Engineer In Charge for the purpose of this contract such other person/s as the Employer shall nominate for the purpose.
1.5 "Works" shall mean and include all works to be executed in accordance with the 
1.6 Contract or part thereof as the case may be and shall include all extras, additions, altered or submitted works as required for the purpose of the contract. 
1.7 "Tender" shall mean the tender submitted by the tenderer for acceptance by the 
1.8 Owner. 
1.9 "Tenderer" shall mean the person, the firm or company who tenders for the works with a view to executing the works on contract with the owner and shall include their representatives, successors and permitted assignees. 
1.10 The "Contract" shall mean the agreement between the Owner and the Contractor for the execution of the works including therein all documents such as the Notice Inviting Tenders, Instructions to Tenderers, Terms & Conditions of Contract, Special Instructions, Technical Specifications, Testing & Installation, Completion Certificate, Time Schedule of Completion of Job, Drawings, Letter of Intent awarding the work, Agreed Variations, if any, etc. 
1.11 The "Contract Document" shall mean collectively the tender documents, designs, drawings, specifications, agreed variations, if any, and other documents, constituting the tender and acceptance thereof. 
1.12 "Contactor(s)" shall mean the individual or firm or company, whether incorporated or not, undertaking the works and shall include legal representatives of such individual or persons comprising such firm or incorporated company or successors of such firm or company, as the case may be and permitted assigns of such individual or firm or company. 
1.13 The "Site" shall mean the land and building where the work is to be executed under the contract including any other places which may be allotted by the owner for the purpose of the contract. 
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1.14 The "Site Engineer" shall mean the person appointed by the owner or the Architect / Engineer In Charge to look after and superintend the execution and carrying out the contract to which the conditions and specifications referred to herein apply and related. 
1.15 "Drawings" shall mean the drawings referred to in the specifications, description of items etc. and any modifications of such drawings approved in writing by the Architect / Engineer In Charge and such other drawings as may from time to time be furnished or approved in writing by the Architect / Engineer In Charge. 
1.16 "Notice in writing" or "Written Notice" shall mean a notice in written, typed or printed characters sent (unless delivered personally, or otherwise) proved to have been received by registered post to the last known private or business address or registered office of the addressees and shall be deemed to have been received in the ordinary course of post it would have been delivered. 
1.17 "Act of Insolvency" shall mean by any Act, such as defined by the Presidency Towns Insolvency Act, or the Provincial Insolvency Act or any Act amending statutes. 
1.18 "The schedule of quantities" shall mean the schedule of quantities as specified and forming part of this contract. 
1.19 "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the accepted quoted rates of the contractor. 
1.20 "Virtual Completion" shall mean the works as in the opinion of the Project the Architect / Engineer In Charge and Owner complete and fit for usage. 
1.21 Words imparting persons include firms and corporations; words imparting the singular also include the plural and vice-versa where the context so requires. 
1.22 Order of precedence for any ambiguity in the  general conditions, special conditions, specifications and drawings for the contractor shall be as per the decision of the Employer and the same shall be binding on the contractor, and shall be read as under in the decreasing order of importance: 
1. 
1.1. 
1.2. 
1.3. 
1.4. 
1.5. 
1.6. 
1.7. 
1.8. 
1.9. 
1.10. 
1.11. 
1.12. 
1.13. 
1.14. 
1.15. 
1.16. 
1.17. 
1.18. 
1.19. 
1.20. 
1.21. 
1.22.1 Drawings 
1.22.2 Special Conditions 
1.22.3 General Conditions 
1.22.4 General Specifications 
1.22.5 Bureau of Indian Standards Specifications 

Any ambiguity observed shall be brought to the notice of Employer and be executed after obtaining approval from the Employer. 
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2. SCOPE OF CONTRACT 
The Contractor shall carry out and complete the said works in every respect in accordance with this contract and with the directions of and to the satisfaction of the Architect / Engineer In Charge/Employer. The Architect / Engineer In Charge, may in their absolute discretion and from time to time issue further drawings and/or written instructions, details, directions and explanations which hereafter collectively referred to as "Instructions" reflected either in the minutes or in any other form in regard to following: 
2. 
2.1 The variation or modification of the design quality or quantity of works or the addition or omission or substitution of any work. 
2.2 Any discrepancy in the drawings or between the Schedule of quantities and/or drawings and/or specifications. 
2.3 The removal from the site of any defective material brought thereon by the contractor and the substitution of any other materials thereof. 
2.4 The demolition/removal and/or re-execution of any works executed by the contractor/so 
2.5 The postponement of any work to be executed under the provisions of this contract. 
2.6 This dismissal from the works of any person employed thereupon. 
2.7 The opening up for inspection of any work covered up. 
2.8 The amending and making good of any defects. 
2.9 Co-ordination of work with other agencies. 
The contractor shall forthwith comply with and duly execute any work comprised in such Architect / Engineer In Charge/Employer's instructions provided always that verbal instructions, directions and explanations given to the contractor or his representative upon the works by the Architect / Engineer In Charge/Employer shall, if involving a variation, be confirmed in writing by the contractor within 7 working days, and if not dissented in writing within a further 7 days by the Architect / Engineer In Charge/Employer, such instructions, directions etc. shall be deemed to be the Architect / Engineer In Charge/Employer's instructions within the scope of the contract. 
If compliance with the Architect / Engineer In Charge/Employer's instructions involves any variations, such variation shall be dealt with under Clause No. 21. 
Where extra work cannot be properly measured and valued the contractor shall be allowed day work prices, provided' that a written authority for day work is obtained by the contractor before the execution of the extra work and provided that in any case vouchers specifying the time daily spent upon the work countersigned by the Architect / Engineer In Charge/ Site Engineer and the material employed, shall be delivered for verifications to the Architect / Engineer In Charge not later than the end of the week following that in which the work has been executed. 
If the contractor fails to comply with the Architect / Engineer In Charge instructions within a fortnight after the written notice from the Architect / Engineer In Charge requiring compliance with such instructions, the Owner through the Architect / Engineer In Charge may employ some other agency to execute any work whatsoever which may be necessary to give effect to such instructions. 
For the purpose of entering day to day instructions by the Architect/Owner/Project Management Consultants, the contractor shall maintain at his own cost, a "Site Instruction Book" in triplicate in which the instructions will be entered by the Architect / Engineer In Charge/ Site Engineer. 
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Instruction to the contractor shall be generally issued through Architect / Engineer in Charge. However, Employer, for the sake of urgency, as a result of inspection may issue some instructions directly with the knowledge of the Architect / Engineer in Charge who should ratify the same promptly.
 
3. DRAWINGS AND SPECIFICATIONS:
The work shall be carried out to the entire satisfaction of the Architect / Engineer In Charge /Client in accordance with the drawings and specifications and such further drawings and details as may be provided by the Architect / Engineer In Charge and in accordance with such written instructions, directions and explanations as may from time to time be given by the Architect / Engineer In Charge whose decision as to the sufficiency and quality of the work and materials shall be final and binding on all parties. 
No original or revised drawing shall be taken as in itself in order for variation unless in addition to the Architect / Engineer In Charge 's signature, it bears express words stating that it is intended to be such an order or bears a remark "VALID FOR EXECUTION". 
Revision in drawing made by Architect / Engineer In Charge will supersede the earlier drawing issued for execution purpose. 
One complete set of the Drawings and Specifications shall be furnished by the Architect / Engineer in Charge to the contractor. The Architect / Engineer in Charge shall furnish one copy of additional drawings which in his opinion are necessary for the execution of any work. Such copies shall be kept on the works, and the Architect / Engineer In Charge or his representatives shall at all reasonable times have access to the same. All drawings and specifications shall be returned to the Architect / Engineer In Charge by the contractor before the issue of the Final Certificate. 
Additional prints of drawings, if required by the contractor may be supplied by Architect / Engineer In Charge but on the payment of charges. 

4. SCHEDULE OF QUANTITIES: 
The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in accordance with the standard procedure of the Architect / Engineer In Charge, and shall be considered to be approximate and no liability shall attach to the Architect / Engineer In Charge /Employer for any error that may be discovered therein. The quantity shown in the schedule of quantities are intended to cover the entire new structure indicated in the drawings but the Employer reserves the right to execute only a part or the whole of any excess thereof without assigning any reason therefore. Variation in the value is however not expected to be more than ± 25%. 

5. SUFFICIENCY OF SCHEDULE OF RATES 
The contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his tender for the works and of the process stated in the Schedule of Quantities which rates and prices shall cover all his obligations under the contract, and all matters and things necessary for the proper completion of the works. Contractors will place orders with the suppliers collect material at their own cost, in connection there with including payment of Taxes Octroi , VAT, Service tax, Cess etc. as applicable. However employers reserve their right to supply certain materials and cost of material supplied will be deducted from the contractor’s bill as mentioned in list LA / 1 of approved makes of materials. 
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6. ERRORS IN SCHEDULE OF QUANTITIES 
Should any error appear in the Schedule of Quantities, other than in the Contractor's prices and calculations, it shall be rectified and such rectification shall not violate the contract. 
7. SITE OFFICE 
On receipt of the work order, the contractor will have to erect readymade site office in form of porta cabin / container cabin with appropriate insulation from heat, before commencement of work. No separate payment will be made for providing the office and ancillary items mentioned below. 
The offices of area of office admeasuring about 30 sq.m. with at least two windows for proper ventilation. 
It should have toilet facility. 
This office should be equipped with electric supply. Air conditioner, Fans, sufficiently big tables, chairs, water filter and cupboard with locking arrangement etc. 
A telephone connection, mobile phones (at least two), one Pentium IV or advanced Computer with AutoCAD and a printer for min. A - 3 size (with modern, if directed by the Engineer). 
The site office will have to be removed from the site, leaving the site clear of all material within the period of seven days from the date of completion of work. In case of failure to do so, the office will be demolished without any intimation to the contractor at their risk and cost and no request for compensation will be entertained. 
If office with necessary requirements is not provided within 15 days from the receipt of work order, a penalty of Rs. 500/- per day per item and additional Rs. 500/- per day if computer is not provided will be imposed. 
8. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
The Contractor shall provide everything necessary for the proper execution of the works according to the true intent and meaning of the Drawings, Specifications and Schedule of Quantities taken together whether the same may or may not be particularly shown or described therein, provided that the same can be inferred there from and if the contractor finds any discrepancy in the drawings or between the Drawings, Specifications and Schedule of Quantities he shall immediately refer the same in writing to the Architect / Engineer In Charge, who shall decide which shall be followed, and their decision shall be final and binding on all parties. 
The contractor shall provide and maintain measuring (steel) tape at all times for the use of the Architect / Engineer In Charge/Employer, including attendants, if required. 
The contractor shall provide the temporary toilet, sheds (Porta type) facility to his workers at his own cost and same shall be removed and cart away from site within 7 days from completion of work. 
The contractor shall supply, fix and maintain at his cost during the execution of any works, all the necessary planking, scaffolding, staging, watch and ward staff and lighting by night as well as by day, required for the proper execution and protection of persons and safety of premises. 
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The contractor shall pull down and remove any or such scaffolding staging, planking etc. as occasion shall require or when ordered to do so, and shall fully reinstate and make good all the matters and things disturbed or damaged during the execution of works, to the satisfaction of the Architect / Engineer In Charge. 

9. AUTHORITIES, NOTICES, PATENTS, RIGHTS & ROYALTIES 
The contractor shall conform to the provisions of the statutes relating to the works, and to the Regulations and bye-laws of any local authority, and of any other companies or authorities with whose system the structure is' proposed to be constructed. The contractor shall give all notices required by the said Act, Rules, Regulations and Bye-laws etc. and pay all fees payable to such Authority/Authorities for the execution of the work involved. 
The contractor shall pay all fees payable to such authority for execution of the work involved and lodge the receipts with the Architect / Engineer In Charge. 
The contractor shall indemnify the Employer against all claims in respect of patent rights, design, trade marks of the name or other protected rights in respect of any plant, machine work or material used for in connection with the works or temporary works and from against all claims, demands, proceedings, damages, costs, charges and expenses whatsoever, in respect thereof or in relation thereto. The contractor shall defend all actions arising from such claims, unless he has informed the Architect / Engineer In Charge, before any such infringement and received their permissions to proceed, and shall himself pay all royalties, license fees, damages, costs and charges of all and every sort that may be legally incurred in respect thereof. 

10. MATERIALS AND WORKMANSHIP TO CONFORM TO DESCRIPTION 
All materials and workmanship shall, so far as procurable, be of the respective kinds specified in the Schedule of Quantities and/or specification and in accordance with the Architect / Engineer In Charge /Employers instruction and the contractor shall upon the request of the Architect / Engineer In Charge furnish to them all invoices, accounts, receipts and other vouchers to prove that the materials comply therewith. The contractor shall at his own cost arrange for and/or carry out any test of any materials which the Architect / Engineer In Charge may require. If the contractor contends that any of the materials, goods or workmanship specified as aforesaid, is unobtainable, he shall submit to the clients, his grounds for his contention, and thereupon, the Architect / Engineer In Charge shall decide that any of the materials, goods or workmanship is in fact unobtainable they shall issue an order in writing as what is to be substituted thereof and such order shall be deemed to be an order for variation, such order shall however be got approved by the Employer before issue. 

11. SETTING OUT 
The contractor shall at his own expense, set out the works accurately in accordance with the plans and to the complete satisfaction of the Architect / Engineer In Charge. The contractor shall be solely responsible for the true and perfect setting out of the works, and for the correctness of the position, levels, dimensions and alignment of all parts thereof. If at any time any error shall appear during the progress or on completion of any part of the work, the contractor shall at his own cost rectify such error if called upon, to the satisfaction of the Architect / Engineer In Charge. The work shall from time to time be inspected by the Architect / Engineer In Charge and/or his representatives but such inspection shall not exonerate the contractor in any way from his obligations to remedy any defects which may be found to exist at any stage of the work or subsequently after the same is completed.
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12. OPENING UP WORKS 
The Contractor shall notify the Architect / Engineer In Charge in writing immediately all matters of execution that appears to need immediate attention. After Notifying the Architect / Engineer In Charge, he shall await for the instructions which shall be given within seven days of receipt of such notice. If the contractor proceeds with the work before he has so notified the Architect / Engineer In Charge and received instructions, he shall be liable to reinstate all work that may subsequently be at any time, damaged on account of any defect in or insufficiency. The contractor shall, at request of the Architect / Engineer In Charge within such time shall open up for execution of any other work and if contractor refuse or neglect to comply with such requests, the Employer through the Architect / Engineer In Charge, may employ other workmen to open up the same. If the said work has been covered up in contravention of the Architect / Engineer In Charge's instructions, or if on being opened up, it be found not in accordance with the drawings, and specifications, or the instruction, the expenses of opening and covering it again whether done by the contractor or such other workmen shall be borne by and recoverable from the contractor or may be deducted from any money due or which may become due to the contractor. If the work has not been covered up in contravention of such instructions and be found in accordance with the said drawings, specifications or instructions, then the expenses of the process shall be borne by the employer and be added to the contract sum, provided always that work so opened up and requiring immediate attention, the Architect / Engineer In Charge shall within seven days after the receipt of written notice from the contractor that the work has been opened, make or cause the inspection thereof to be made, and at the expiration of such time, if such inspection shall not have been made, the contractor may cover the same, and shall not be required to open it up again, except at the expense of the Employer. 
13. CONTRACTOR'S SUPERINTENDENCE AND REPRESENTATIVE ON WORKS: 
The contractor shall give all necessary superintendence during the execution of the works and as long thereafter as the Architect / Engineer In Charge may consider it necessary until the expiry of the "Defects Liability Period" stated in Clause 23. 
The contractor shall maintain and be represented on site at all times while the work is in progress by a responsible and efficient Supervisor-in-charge, who must thoroughly understand all the trades entailed and be constantly in attendance, while the men are at work. Any directions, explanations, instructions or notices given by the Architect / Engineer In Charge /Consultant to such Supervisor then it will be his responsibility to entered the instruction in the "Site Instruction Book" and circulate the copy of the same to Architect / Engineer In Charge /Owner/Consultant and he shall be deemed to have been given to the contractor and shall be binding as such on the contractor. The Supervisor shall be thoroughly conversant with the English language and should be able to read, write and speak English. 
14. DISMISSAL OF WORKMEN 
The contractor shall, at the instruction of the Architect / Engineer In Charge, immediately dismiss from the works any person employed thereon who may, in the opinion of the Architect / Engineer In Charge, be unsuitable or incompetent or who may misconduct himself and such person shall not again be allowed on the works without the permission of the Architect / Engineer In Charge. 
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15. ACCESS TO WORKS 
The Architect / Engineer In Charge / Employer and any person authorized by them shall at all reasonable times have free access to the works, and to the workshops, factories or other places where materials are being prepared or fabricated for the contract and also to any place where the materials are lying or from which they are being obtained. The contractor shall give every facility to the Architect / Engineer In Charge and the Employer and their representative for inspection and examination and test of the materials and workmanship. No person unless authorized by the Architect / Engineer In Charge or the Employer, except the Representative of Public Authorities, shall be allowed on the works at any time. If any work is to be done at a place other than the site of works, the contractor shall obtain the written permission of the Architect / Engineer In Charge for doing so. 

16. ROLE OF THE ARCHITECT / ENGINEER IN CHARGE: 
Architect / Engineer In Charge's duties are to watch and supervise the works and to test any materials to be used or workmanship employed in connection with the works, quality control, project scheduling and monitoring and coordinating with all other agencies and other contractors, recording of measurements, certification of bills, preparing extra deviation items, excess / saving statement, preparing minutes of meetings etc. They shall have no authority either to relieve the contractor of any of his duties or obligations under the contract or, except those expressly provided hereunder, to order any work involving delay or any extra payment by the Employer or any variation of or in the works. 
The contractor shall afford the Architect / Engineer In Charge every facility and assistance for examining the works and materials and checking and measuring time arid materials. The Architect / Engineer In Charge shall have no power to revoke, alter, enlarge, or relax any requirements of this contract, or to sanction any day work, additions, alterations, deviations or omissions unless such an authority may be specially conferred by a written order of the Employer. 
The Architect / Engineer In Charge shall jointly record the measurements with contractors representative for all items of works and on completion had over the records to the Employer. 
The Architect / Engineer In Charge shall have the power to give notice to the contractor or his Supervisor in charge about the non-approval of any work or materials and such works shall be suspended or the use of such materials should be discontinued until the decision of the Architect / Engineer In Charge / Employer is obtained. The work will from time to time be visited by the Architect / Engineer In Charge / Employer but such examination shall not in any way exonerate the contractor from the obligation to remedy any defects which may be found to exist at any stage of the work or after the same is completed. Subject to the limitations of this clause, the contractor shall take instructions only from the Architect / Engineer In Charge as the case may be. 
The Architect / Engineer In Charge have such other powers and discharge other functions as are specifically provided in this contract including such incidental or consequential powers or duties, subject to such specific instructions or directions of the Employer, which shall be duly notified to the contractor. 

17. ASSIGNMENT OR SUB-LETTING 
The work included in the contract shall be executed by the contractor and the contractor shall not directly or indirectly transfer, assign or underlet the contract or any part thereof or interest therein, nor shall he take a new partner, without the written consent of the Architect / Engineer In Charge / Employer and no undertaking shall relieve the contractor from the full and entire responsibility of the contract or from active superintendence of the works during their progress. 
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18. APPROVAL OF SUPPLIERS 
For all suppliers, the name of the manufacturers / brands have to be got approved by the Architect / Engineer In Charge from the clients after getting the respective samples first approved by the Architect / Engineer In Charge as the case may be. All materials will be of tested quality and as per relevant Indian Standards. In addition to the Test Certificates, mandatory tests will also be done on them by the Architect / Engineer In Charge at an approved laboratory at the cost of the contractor immediately as well as at regular frequency laid down in the relevant Indian Standards. 
19. VARIATIONS NOT TO VITIATE CONTRACT: 
The contractor shall when directed in writing by the Architect / Engineer In Charge omit from or vary any works shown upon the drawings or described in the specifications or included in the priced schedule of quantities, but the contractor shall not make any alterations on the provisions of the contract without such authorization or direction in writing from the Architect / Engineer In Charge. 
No claim for an extra shall be allowed unless shall have been executed by the authority of the Architect / Engineer In Charge as herein mentioned. No variation, i.e., additions, omissions or substitutions shall vitiate the contract. 
The rate of items not included in the Bill of Quantities shall be settled by the Architect / Engineer In Charge in accordance with the provision of Clause 21 hereof. 
20. MEASUREMENT OF WORKS 
The Architect / Engineer In Charge may from time to time intimate the contractor that he requires the works to be measured and the contractor shall forthwith attend or send a qualified person (Engineer) to assist the work. Architect / Engineer In Charge or their representative in taking such measurements and calculations and to furnish all particulars or give all assistance required by either of them. 
Should the contractor not attend or neglect to send such agent, then the measurements taken by the Architect / Engineer In Charge or approved by him shall be taken to be the correct measurements. The works shall be measured according to the mode of measurements stated in the annexed technical specifications. The measurements shall wherever not mentioned in the tender be taken in accordance with the Indian Standard of "Method of Measurement of Building Works (I.S. 1200)" and its latest revisions, if any. 
Concealment of works to be done in chases shall be measured and recorded before the contractor is allowed to proceed with making good chases in brickwork / flooring or ceiling as the case may be. 
The contractor or his Agent may at the time of measurement take such notes and measurements as he may require. 
All authorized extra works, omissions and all variations made without the Architect / Engineer In Charge's knowledge, if subsequently sanctioned by him, in writing, shall be included in such measurements. 
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21. PRICES FOR EXTRA ETC. - ASCERTAINMENT OF VARIATION / DEVIATION 
Should it be found after the completion of the works from measurements taken in accordance with the previous paragraph that any of the quantities or amounts of works thus ascertained are less or greater than the amounts specified for the works in the priced schedule of quantities and/or that any variation is made, the valuation thereof, unless previously or otherwise agreed upon, shall be made in accordance with the following rules: 
21.1 The net rates or prices in the original Tender shall determine the valuation of the extra work where extra work is of a similar character and executed under similar conditions as the work priced therein. 
21.2 The net rates or prices in the original Tender shall determine the value of the items omitted, provided if omissions vary the conditions under which any remaining items of works are carried out, the prices for the same shall be valued under (21.3) hereof. 
21.3 Where the extra works are not of similar character and/or not executed under similar condition as aforesaid or where the omissions vary, the conditions under which any remaining items of works are carried out or if the amount of any omissions or additions relative to the amount of the whole of the contract works or to be any part thereof shall be such that in the opinion of the Architect / Engineer In Charge, the net rate or price contained in the priced Schedule of Quantities or tender or for any item of the works involves loss or expenses beyond that reasonably contemplated by the contractor or is by reason of such omission or addition rendered unreasonably or inapplicable, the Architect / Engineer In Charge shall fix such other rate or prices as in the circumstances considers reasonable and proper, on the basis of actual rate analysis based on fair price of labour, material and other components as required for cost of work involved plus fifteen percent (15(%) towards contractor's overhead and profits, which shall be final and binding on the contractor. 

22. REMOVAL OF IMPROPER WORK AND MATERIALS 
The Architect / Engineer In Charge shall, during the progress of the works, have power to order in writing from time to time the removal from the works, within such reasonable time as may be specified in the order, of any materials which, in the opinion of the Architect / Engineer In Charge are not in accordance with the specifications or the instructions of the Architect / Engineer In Charge the substitution of proper materials and the removal and re-execution of any such work, which has been executed with the materials or workmanship, not in accordance with the Drawings and the Specifications or instructions, the Contractor shall forthwith carry out such order at his own cost. In case of default on the part of the contractor to carry out such order the Employer shall have power to employ and pay other persons to carry out the same and all expenses consequent there on or incidental thereto shall be borne by the contractor, and shall be recoverable from him on behalf of the Employer or may be deducted by the Architect / Engineer In Charge from any money due or that may become due the contractor. If the corrected works are not done in accordance with the contract the Architect / Engineer In Charge in consultation with the client may allow such work to remain and in that case may make allowance for the difference to value together with such further allowance for damages to the Employer, as may be reasonable. 
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23. DEFECTS AFTER COMPLETION 
Any defect, shrinkage, settlement, or termite infection or other faults which may appear within the "Defect Liability Period" stated in the Appendix hereto and responsibility for making good at their own of the latent I patent imperfections or defect becoming apparent during this period arising in opinion of the Architect / Engineer In Charge from the materials or workmanship not in accordance with the contract, shall upon the directions and writing of the Architect / Engineer In Charge, and within such reasonable time as shall be specified therein, be amended and made good by the contractor, at his cost, unless, the Architect / Engineer In Charge in consultation with the employer shall decide that he ought to be paid for such amending and making good and in case of default the Employer may employ and pay other persons to amend and make good such defects, or faults, and all damages, loss and expenses consequent thereon or incidental thereto shall be made good and borne by the contractor and such damage, loss and expenses shall be recoverable from him by the Employer or may be deducted by the Employer upon the Architect / Engineer In Charge's Certificate in writing from any moneys due or that may become due to the contractor or the Employer may in lieu of such amending and making good by the contractor, deduct from any money due to the contractor a sum to be determined by the Architect / Engineer In Charge, equivalent to the cost of amending such works, and in the event the amount retained under Clause 35 (Certificate and Payments) being insufficient to recover the balance from the Contractor. 
24. CERTIFICATE OF VIRTUAL COMPLETION OF WORKS 
The contractor shall intimate in writing to the Architect / Engineer In Charge’s as and when the works are completed in all respects to enable the Architect / Engineer In Charge, after inspection of the works, to issue the certificate to be called "Virtual Completion Certificate" to the Employer to take possession of the Completed works. The defects liability period shall commence from the date of such Certificate. 
25. OTHER PERSONS ENGAGED BY THE EMPLOYER 
The Employer reserves the right to use the premises and any portion of the site for the execution of any work not included in this Contract which he may desire to have carried out by other persons, and the Contractor is to allow all reasonable facilities for the execution of such work, but is not required to provide any plant or material for the execution of such work, except by special arrangement with the Employer. Such work shall be carried out in such a manner as not to impede the progress of the works included in the Contract, and the contractor shall not be responsible for any damage or delay which may happen to or be occasioned by such work. The contractor has to allow use of material lift / Tower crane / Labour lift for execution of such works.  
26. UNFIXED MATERIALS 
When any materials intended for the works shall have been placed at site by the contractor, such materials shall not be removed there from (except for the purpose of being used on the works) without the written authority of the Architect / Engineer In Charge and when the contractor shall have received payment in respect of any certificate in which the Architect / Engineer In Charge shall have stated that he has taken into account the value of such unfixed materials on the works, such materials shall become the property of the Employer and the contractor shall be liable for any loss or damage to any such materials. 
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27. CONTRACTOR'S LIABILITY FOR LOSS / DAMAGES TO THE WORKS AND HIS OBLIGATION TO INSURE 
22. 
23. 
24. 
25. 
26. 
27. 
27.1 From the commencement to completion of works, the contractor shall take full responsibility for the care of the work and for taking precautions to prevent loss or damage to the works and to the minimize the loss or damage to the greatest extent  possible and shall be liable for any damage or loss that may happen to the works or any part thereof from any cause whatsoever, inherent defects and failures due to poor workmanship and causes such as lightning, explosion, earthquake, storm, hurricane, floods, inundation, subsidence, landslides, rock slides, riots (excluding . civil war, rebellion, revolution and insurrection) and shall at his own cost repair and make good the same so that at all times the work shall be in good order and condition and in conformity in every respect with the requirements of the contract. 
Explanation: 
For the purpose of this condition, the expression from the commencement to completion of work" shall mean the time commencing from the issue of the work order to the contractor and ending with the expiry of defects liability period provided in the Agreement. 
27.2  Without limiting the obligations and responsibilities under this condition, the contractor shall insure and keep insured the works from the commencement to completion, as aforesaid, for their full value provided under this contract, increased by 25% against the risk of loss or damage from any cause whatsoever including the causes enumerated in the clause (a) above. In the event of there being a variation in the nature and extent of the work, the contractor shall from time to time increase or decrease the value of the insurance correspondingly. All the premiums shall be borne and paid by the contractor. 'The said insurance shall also provide the removal of debris of the lost or damaged works. 
The said insurance shall be in the joint name of the Employer and the contractor, Employers name being mentioned first in policies and the contractor should deposit with the Employer, the said policy or policies before commencing work at site. All money payable by the insurers under such policy or policies shall be recovered by the Employer and shall be paid to the contractor in installments for the purpose of rebuilding or replacement or repair of works and/or goods destroyed or damaged as the case may be. 
27.3  If the contractor has a blanket insurance policy for all the works and the policy covers all the items to be insured under the condition, the said policy shall be assigned by the contractor in favor of the Employer, provided however that if any amounts payable under the policy by the insurers in respect of works other than the work under the contract, the same may be recovered by the contractors directly from the insurers. 
27.4 The contractor shall indemnify and keep indemnified the Employer against all losses and claims, for injuries or damage to any person or any property whatsoever which may arise out of or in consequence of the construction and maintenance of the works against all claims, demands, proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto. Before commencing the execution of the works, the contractor shall without in any way limiting his obligations and liabilities under this condition insure against any damage or loss or injury which may occur to any property including Employer, Architect / Engineer In Charge, or his or their Agents and Servants by or in of the execution of this contract. 
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27.5 The contractor shall at all times indemnify the employer against all losses, claims or damages or compensation under the provisions of the payment of Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen's Compensation Act 1923, the Maternity Benefit Act 1961, Industrial Disputes Act 1947 and Contract Labour and Regulation and Abolition Act 1970, Employer State Insurance Act 1948 or any modification thereof or any other law relating thereto and rules made there under from time to time or as a consequences of any accident or injury to any workman or other persons in or about the work whether in the Employment of the Employer, or contractor or not and also against all costs, charges and expenses of any suit, action or proceedings whatsoever out of such accident or injury or combination of such claims. 
Without limiting his obligations and liabilities as provided damages or compensation payable under this clause, the contractor shall also indemnify the Employer against damage due to fire, caused due to any reason whatsoever, to Employer's property. 
27.6 Before commencing the work, the contractor shall without limiting his obligations and responsibilities under this condition, insure against any loss of life or injury to any personnel in the employment of the contractor/sub-contractor/nominated subcontractor. For this purpose, insurance shall be taken to include both employees / workmen covered by the workmen's compensation Act 1923, as well those employees / workmen not covered by the said Act, separate insurance policies may be taken for employees / workmen covered by Workman's Compensation Act 1923 and employees / workmen not covered by the Said Act. The entire premium shall be paid by the contractor. Policy / Policies taken under this clause for the personnel in employment with the contractor / sub-contractor / nominated subcontractors, the Employee and contractor shall recover directly from the Insurance Company and ensure that payment of the same is made to the affected parties. The policy in original shall be deposited with the Employer. 
27.7 The Contractor shall at all times comply with and indemnify and keep indemnified the Employer against all losses and claims for injuries or damage to any person or any property whatsoever which may arise out of or in consequence of the construction and maintenance of the work and against all claims, demands, proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto. Before commencing the execution of the works, the Contractor shall without any way limiting his obligations and liabilities under this condition, insure at his cost and expense against any damage or loss or injury which may be caused to any person to property including the Employee or servants of the Employer and the Consultants and their property by or in the course of the execution of the work. Such insurance to be known as the Third Party Insurance shall be in a sum equivalent to 2% (two percent) of the estimated value of the work, subject to the minimum sum of Rs. 5 Lakhs (Rupees Five Lakhs). The insurance policy to be so obtained by the Contractor shall be deposited by the Contractor with the Employer within seven days of its issue by the insurer. 
27.8 The Contractor shall provide the Employer with documentary evidence from time to time, that he has taken all the insurance policies mentioned in the foregoing paragraphs and that he has paid the necessary premiums for keeping the policies valid till the works are completed and handed over to Employer. 
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27.9 The Contractor shall ensure that similar insurance policies are taken out by his Sub-Contractors or nominated Contractors, if any. The Contractor shall be responsible for any claim or loss resulting from the failure of the Sub-Contractor or nominated Sub-Contractor to obtain such insurance policy. While taking the insurance policies, Contractor should indicate clearly to the insurance companies that policies issued shall cover those Sub-Contractors and nominated Subcontractors also. 
27.10 If the Contractor and/or his Sub-Contractor or nominated Sub-Contractor, if any, shall fail to effect and keep in force the insurance referred to above or any other insurance which he / they may be required to effect under the terms of the Contract, then in any such case, the Employer may, without being bound to effect and keep in force any such insurance policy and pay such premium, as may be necessary for that purpose from time to time and deduct the amount so paid by the Employer from any money due or becoming due to the Contractor, recover the same as a debt due the Contractor. 
27.11 All insurance to be effected by the Contractor, and/or his Sub-Contractor, or nominated Sub-Contractors, if any, shall be taken only with the insurance company to be approved by the Employer. 
27.12 Without prejudice to any of its obligations and responsibilities under this condition, the Contractor shall, within 30 days from the date of Work Order and thereafter at the end of each quarter a report to the Employer in Performa "A" annexed hereto, the detailed information on the Insurance Policies as prescribed in the said Performa together with relevant documentary evidence. 
27.13 No work shall be commenced by the Contractor unless and until he has obtained in insurance or insurances required to be obtained by him under or by the foregoing clauses and no work shall be carried out or continued by the Contractor unless and until such insurance is current and valid at that time. All the receipts in original along with two photocopies thereof, for the payment of the premiums shall be furnished by the Contractor to the Employer. The Original receipts will be returned to the Contractor after verification. The Employer reserves the right for payment on works done subject to fulfillment of this condition and shall instruct the Architect / Engineer In Charge accordingly. 
27.14 In the event of any claim for insurance becoming due on account of any eventuality covered by the respective insurance policy / policies, the Contractor shall reinstate the installation, replace the materials or equipments or pay compensation to the affected personnel/employees without waiting for settlement of the claim from· insurance company. 
27.15  If the Contractor shall not perform and observe any of the duties and obligations devolving upon him there under, and such omission or breach by the Contractor shall involve the Employer in any liability tortuous or otherwise and/or loss or damage, the Employer shall be entitled to recover the amount of restitution from any moneys due to the Contractor from the Employer under this Contract or any other contract. 
27.16 The Architect / Engineer In Charge shall ensure the validity of the insurance policies on behalf of the clients. The Contractor shall hand over the insurance policies to the clients. Once delay are certified by the Architect / Engineer In Charge, he shall have to ensure that the insurance policies are progressively extended. 
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28. TO DEFINE TERMS AND EXPLAIN PLANS: 
The various parts of the contract are intended to be complementary to one another, but should any discrepancy appear, or any misunderstanding arise as to the impart of anything contained therein the explanations of the Architect / Engineer In Charge be final and binding. The correction of any errors or omissions of the Drawings and Specifications may be made good by the Architect / Engineer In Charge, when such correction is necessary, to bring out clearly the intention and specification as a whole. 
29. DATE OF COMPLETION: 
The Contractor shall begin the works within the time as stipulated in tender and shall proceed regularly with and complete the same in accordance with the programme of execution to the entire satisfaction of the Architect / Engineer In Charge within the time stipulated. Provided nevertheless that the Contractor shall not have any lien or charge on the site building and/or any other plant equipment, machinery, etc. lying on the site in respect of any of his claims arising under the Contract or otherwise. 
30. DELAY AND EXTENSION OF TIME: 
If in the opinion of the Architect / Engineer In Charge the works be delayed (a) by force majeure or (b) by reason of any exceptionally inclement weather or (c) by reason of proceedings taken or threatened by the dispute with adjoining or neighboring owners or public authorities arising otherwise than through the Contractor's own default or (d) by the works or delays of other Contractors or tradesmen engaged or nominated by the Employer or the Architect / Engineer In Charge and not referred to in the Schedule of Quantities and/or specifications or (e) by reason of the Architect / Engineer In Charge's instructions as per clause (g) below, or (f) by reason of civil commotion, local commotion of workmen or strike or lock-out affecting any of the building trades or in consequence of the Contractor not having in due time necessary instructions from the Architect / Engineer In Charge for which he shall have specifically applied in writing, ahead of time, giving the Architect / Engineer In Charge reasonable time to prepare such instructions then, for all such reasons beyond the control of the Contractor, a suitable extension of time shall be granted by the Employer on receipt of a request from the Contractor in writing, duly recommended by the Architect / Engineer In Charge. 
The Contractor shall not be entitled to any financial claim regarding extra expenses / cost, damages etc. for the work carried out during the extended period. In case of strike or lockout, the Contractor shall, as soon as, may give written notice thereof to the Architect / Engineer In Charge, but the Contractor shall nevertheless constantly use his endeavors to prevent delay and shall do all that may reasonably be required to the satisfaction of the Architect / Engineer In Charge to proceed with the work. 
The Contractor shall take all practicable steps to avoid or reduce any delay in the execution and completion of the works arising out of : (a) Force majeure (b) Exceptionally inclement weather (c) Loss or damage by fire and earthquake (d) Civil commotion, lock-out, strike etc. (e) ARCHITECT / ENGINEER IN CHARGE/ Employer's Instructions, as the case may be (f) Delay on the part of the nominated sub-Contractor or nominated supplied (g) Delay on the part of the other Contractors employed by the Employer. 
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31. DAMAGES FOR NON-COMPLETION (LIQUIDITY DAMAGES) : 
28. 
29. 
30. 
31. 
31.1 If the Contractor fails to complete the works by the date named in Clause 29 (date of Completion) or within any extended time under Clause 30 (Extension of Time) and if the Architect / Engineer In Charge shall certify in writing on or before the date of issue of the Certificate for the last payment to which the Contractor may become entitled here under that the works could reasonably have been completed by the date or within the said extended time then the Contractor shall pay or allow the Employer the sum to be worked out as 0.5 % of contract amount per week or part thereof which is reasonable pre-estimate for loss / damage that would be sustained by the Employer besides those mentioned in (b) below, to be recovered by the employer as Liquidated Damages (and not by way of penalty) for the delay, beyond the said date or extended time, as the case may be, during which the works shall remain unfinished and such damages may be deducted from any moneys due or which may become due to the Contractor of his responsibility and obligations to complete the work in its entirety. The maximum amount of Liquidated Damages shall be 5 % of contract amount, but not exceeding the total security deposit of the contract amount. 
31.2 Without prejudice to the right of the Employer to recover from the Contractor the liquidated damages under the foregoing clause, the Employer shall be entitled to recover from the Contractor compensation for any loss or damage arising to the Employer from such breach of contract or any breach of the contract by the Contractor including compensation under the following heads: 
31.3 Compensation payable to the Architect / Engineer In Charge / other consultants in consequence of the prolongation of the Contract Period. 
31.4 Compensation for the cost incurred by the Employer to maintain the onsite and off-site establishment in consequence of the breach of the contract committed by the Contractor to so complete the work. 
31.5 Compensation for the cost incurred by the Employer to pay the rents of premises intended to be vacated upon the completion of the building under this contract. 
31.6 Compensation for the loss of interest on the funds invested in the execution of works, such interest being at a rate 3 % higher than the prime lending rate by the Nationalized Banks. 
The deduction of such sum shall not, however, absolve the Contractor of his responsibility and obligations to complete the work in its entirety. 
32. FAILURE BY CONTRACTOR TO COMPLY WITH CONSULTANT'S INSTRUCTIONS 
If the Contractor after receipt of notice from the Architect / Engineer In Charge requiring compliance, with such further drawings and/or instructions, fails within seven days to comply with the same, the Architect / Engineer In Charge employ other persons to execute any such work whatsoever as may be necessary to give effect thereto and all costs incurred in connection therewith shall be recoverable from the Contractor by the Employer on a certificate by the Architect / Engineer In Charge as a debt to be deducted by him from any money due or to become due to the Contractor. 
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33. ARCHITECT / ENGINEER IN CHARGE'S DELAY IN PROGRESS: 
The Architect / Engineer In Charge may delay the progress of the works in case of a slow progress of civil works, rains or otherwise, without vitiating the contract and grant such extension of time with the approval of the Employer for the completion of the contract as he may think proper and sufficient in consequence of such delay, and the contractor shall not make any claim for compensation or damage in relation thereto. 
34. SUSPENSION OF WORKS: 
If the Contractor except on account of any legal restraint upon the Employer preventing the continuance of the works, shall suspend the works, or in the opinion of the Architect / Engineer In Charge, shall neglect or fail to proceed with due diligence in the performance of his part of the contract or if he shall more than once make default in the respects mentioned in clause 22 (Removal of improper work and materials), the Employer through the Architect / Engineer In Charge shall have power to give notice in writing to the Contractor requiring that the works to be proceeded within a reasonable manner and with reasonable dispatch. Such notice shall not be unreasonably given and must signify that it purports to be notice under the provisions of this clause and must specify the act or defaults on the part of the contractor upon which it is based. After such notice shall have been given, the Contractor shall not be at liberty to remove form the site of work, or from any ground contiguous thereto, any plant or materials belonging to him, which shall have been placed thereon for the purpose of the works, and the Employer shall retain and hold a lien upon such plant and materials until the works shall have been completed. If the Contractor shall fail for seven days after such notice has been given to proceed with the works as herein prescribed, the Employer may enter upon and take possession of those works and of all such plant and materials thereon intended to be used of the work, and the Employer shall retain and hold a lien upon all such plant and materials until the works shall have been completed under powers hereinafter conferred upon him. If the Employer shall exercise the above power, he may engage any other person to complete the works and exclude the Contractor, his agents and servants, from entry upon or access to the same except that the Contractor or any person appointed in writing may have access at all reasonable times during the progress of the works to inspect, survey and measure the works. such written appointment or a copy thereof shall be delivered to the Architect / Engineer In Charge before the person so appointed comes on to the works, and the Employer shall take such steps as in the opinion of the Architect / Engineer In Charge be reasonably necessary for completion of the works, without undue delay or expenses; using for that purpose the plant and materials above mentioned in so far as they are suitable and adaptable to such use. Upon the completion of the work the Architect / Engineer In Charge shall certify the amount of the expenses properly incurred, consequent on and incidental to the default of the Contractor as aforesaid and in completing the works by other persons. Should the amount so certified as the expenses properly incurred be less than the amount which would have been due to the Contractor upon the completion of the works by him, the difference shall be paid to the Contractor or by the Employer, should the amount of the former exceed the latter, the difference shall be paid by the Contractor to the Employer. The Employer shall not be liable to make any further payment of compensation to the Contractor for or on account of the proper use of the plant for the completion of the works under the provision hereinbefore mentioned other than such payment as. Included in the contract. After the works shall have been so contained, the Architect / Engineer In Charge shall give notice to the Contractor, under the provisions hereinabove contained, the Architect / Engineer In Charge shall give notice to the Contractor, to remove his plant and all surplus materials as may not have been used in the completion of the works, from the site. If such plant and materials are not removed within a period of 14 days, after the notice shall have been given, the Employer may cause to remove and sell the same, holding the proceeds, less the cost of the removal and sale, to the credit of the Contractor. The Employer shall not be responsible for any loss sustained by the Contractor from the sale of the plant in the event of the Contractor not removing it after notice. 
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35. CERTIFICATE AND PAYMENT 
The Contractor shall be entitled for an interim payment based on the amount stated in an interim certificate issued by the Architect / Engineer In Charge, within the period of honoring certificates in accordance with the contract. Necessary recoveries, towards retention as per GCC Clause No. 42.3 including income tax and any other statutory deductions shall be made from the respective interim bills. In case of delay due to some reason in processing of such bills for payment, an adhoc advance of 70% of the billed amount may be paid, on the request of the Contractor, for the smooth progress of the work. The Contractor shall be entitled under the certificate to be issued by the Architect / Engineer In Charge, to receive 50% of the retention amount after virtual completion against the final certificate and balance 50% at the end of the defects liability period, provided the defects are made good according to the true intent and meaning hereof after due completion of work. 
Provided always that the issue of any certificate by the Architect / Engineer In Charge during the progress of the works or after their completion shall not have effect as a Certificate of satisfaction or relieve the Contractor from his liability under clause 23 (defects after completion) and within the extent and period provided by the Statute of Limitation, provided always that the interim certificate and the final certificate issued by the Architect / Engineer In Charge shall state that the relevant work has been carried out as per drawings and specification approved by them. 
The Architect / Engineer In Charge shall have power to withhold any certificate, if the works or any parts thereof are not carried out to his satisfaction. 
The Architect / Engineer In Charge may in any Certificate make any correction required in the earlier certificate/s issued by him, if the same is found necessary. The Architect / Engineer In Charge may also inspect the works and issue certificate every month to the effect that the works is being / has been generally executed as per drawings and specifications. Such certificate is particularly essential for settlement and payment of the Final Bill. 
The contractor shall submit interim bills only after working out the appropriate measurements jointly recorded with Site Engineer at site in a register and showing the register to the Architect / Engineer In Charge. This is not only to regulate the correctness of the quantity but also to facilitate expeditions clearing of the bills. The bills shall be submitted in the following Performa in quadruplicate. 

	Tender
	
	
	
	
	Since

	Item
	Description
	As per Tender
	Previous Bill
	Up-to-date Bill
	Previous

	No.
	
	
	
	
	Bill

	
	
	Qty. I Rate I Amt.
	Qty. I Rate I Amt.
	Qty. I Rate I Amt.
	Qty. I Amt.


Note: 
If any part / reduced rate is proposed by the Contractor (recommended by Architect / Engineer In Charge) the same should be brought out in a remarks column along with reasons. The Employer shall carry out test checking of measurement as and when required. 
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The final bill shall be submitted by the Contractor within three months of Virtual Completion Certificate received from the Contractor duly endorsed by the Architect / Engineer In Charge, and such bill shall be settled and certified for payment by the Architect / Engineer In Charge within 45 days of the submission of the bill. 
Payments upon the Architect / Engineer In Charge's Interim Certificate shall be made within a period named in the appendix as "Period of Honoring of Interim Certificate" after such Certificates have been delivered to the Employer. Payment upon the Architect / Engineer In Charge’s Final Certificate shall be made within period of three months from the date of its receipt by the Employer. 
Contractor shall, without fail, submit along with his R.A. Bills / Final Bill, the test certificates to the Architect / Engineer In Charge for materials procured for installation with ISI mark wherever necessary, all in conformity with latest relevant I.S. Codes. R.A. Bill / Final Bill received without the test certificates / results duly approved by the Architect / Engineer In Charge shall be returned to the Contractor for the reason of the same being not submitted duly. Also contractor shall have to submit the detail Rate Analysis for the Extra Items, if any.
36. NOTICES: 
Notices of the Employer, to the Architect / Engineer In Charge or the Contractor may be served personally or by being left at or sent by registered post to the last known place of the business of the party to whom the same is given or in the case of the Contractor by being left on the works. In the case of company or corporation, notices may be served at or sent by registered post to the Registered Office of the company or Corporation. Any notice sent by registered post shall be deemed to be served at the time when, in the ordinary course of post, it would be delivered. 
37. TERMINATION OF THE CONTRACT BY THE EMPLOYER 
If the Contractor being an individual or a firm, commit any "Act of Insolvency" or shall be adjudged as Insolvent or being an incorporated company shall have an order for compulsory winding up or applies for voluntary winding up or subject to the supervision of the court and of the official assignee or the liquidator, in such acts of insolvency or winding up shall be unable within seven days after notice to him requiring to do so, to show to the reasonable satisfaction of the Architect / Engineer In Charge that he is able to carry out and fulfill the contract, and to give security, thereof, if so required by the Architect / Engineer In Charge. 
OR if the Contractor (whether an individual, firm or incorporated company) shall suffer execution to be issued, or shall suffer any payment under his Contract, to be attached by or on behalf of any of the creditors of the Contractor, or shall assign or sub-let the contract without the consent in writing of the Architect / Engineer In Charge obtained. 
OR shall charge or encumber this contract or payments due or which may become due to the Contractor there under, 
OR if the Architect / Engineer In Charge shall certify in writing to the Employer that the Contractor 
i. has abandoned the contract, or 
ii. has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress of the works for seven days after receiving from the Architect / Engineer In Charge written notice to proceed, or 
iii. has failed to proceed with the works with such due diligence and failed to make such due progress as would enable the works to be completed within the time agreed upon, or 
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iv. has failed to remove materials from the site or to pull down and replace the work within seven days after receiving written notice from the Architect / Engineer In Charge that the said materials or work condemned and rejected by the Architect / Engineer In Charge under these conditions, or 
v. has neglected or failed persistently to observe and perform all or any of the acts, matters or things by the contract to be observed and performed by the Contractor for seven days after written notice shall have been given to the Contractor requiring the Contractor to observe or perform the same, or 
vi. Has to be detriment of good workmanship or in defiance of the Architect / Engineer In Charge, instructions to the contrary sublet any part of the contract.
 
Then in any of the said cases the Employer may not withstanding any previous waiver, after giving seven days notice in writing to the Contractor, determine the contract but without thereby affecting the power of the Architect / Engineer In Charge or the obligations and liabilities of the Contractor, the whole of which shall continue in force as fully as, if contract has not been determined and as if the works subsequently executed had been executed by or on behalf of the Contractor. And further, the Employer, may enter upon and take possession of the work and all plant, tool, scaffoldings, sheds, machinery, steam and other power, utensils and materials lying upon the premises or the adjoining lands or roads and use the same as his own property or may employ the same by means of his own servants and workers carrying on and completing the works or by employing any other Contractors or other person or persons employed for completing the works, and the Contractor shall not in any way interrupt or do any act, matter or things to prevent or hinder such other Contractor or other person or persons employed for completing and finishing or using the materials and plant for the works. When the works shall be completed or as soon, as convenient thereafter, the Architect / Engineer In Charge shall give a notice in writing to the Contractor to remove his surplus materials and plant, and should the Contractor fail to do so within a period for 14 days after the receipt thereof by him, the Employer shall sell the same by public auction, and shall give credit to the Contractor for the amount realized on deducting there from the costs of removal and sales. The Architect / Engineer In Charge shall (if anything) be due or payable or by the Employer for the values of the said plant and material so taken possession of by the Employer and the expense or loss which the Employer shall have been put to in procuring the works to be completed and the amount, if any, owing the Contractor and the amount which shall be so certified shall thereupon be paid by the Employer, to the Contractor or by the Contractor to the Employer, as the case may be and the certificate of the Architect / Engineer In Charge shall be final and conclusive between the parties. On termination of the contract, the Contractor shall forthwith remove himself and his workmen form the work site. 

38. TERMINATION OF THE CONTRACT BY THE CONTRACTOR 
If the payment of the amount payable by the Employer under the certificates of the Architect / Engineer In Charge hereinafter shall be in arrears and unpaid for 60 (sixty) days after notice in writing requiring as aforesaid shall have been given by the Contractor to the Employer (or if the Employer interferes with or obstructs issue of any such certificates), or the Employer commits any' Act of Insolvency' or if the Employer being an individual, or firm shall be adjudged insolvent or (being an incorporated company) shall have an order made against it or pass an effective resolution for winding up either compulsorily or subject to the supervision of the court or voluntarily, or if the official Assignee of the Employer shall repudiate the contract, or if the official assignee or the liquidator in any such winding up fails within 15 (fifteen) days after the notice to him, requiring him to do so, to show to the reasonable 
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satisfaction of the Contractor that he is unable to carry out and fulfill the contract and to make all payments due, and to become due hereunder and if required by the Contractor, to give security for the same, or if the works be stopped for 6 (six) months under an order of the Architect / Engineer In Charge or the Employer or by any injunction or other orders of any court of law, then and in any of the said cases the Contractor shall be at liberty to terminate the Contract by Notice in writing to the Employer, through the Architect / Engineer In Charge, and he shall be entitled to recover from the Employer payment for all works executed and or any loss he may sustain upon any plant or material supplied or purchased or prepared for the purpose of the Contract. 
In arriving at the amount of such payment, the net rates contained in the Contractor's original tender shall be followed, or where the same may not apply, valuation shall be made in accordance with clause 21 (Prices for Extras, etc. Ascertainment of variation / deviation) hereof. 
39. MATTER TO BE FINALLY DETERMINED BY THE ARCHITECT / ENGINEER IN CHARGE
The Architect / Engineer In Charge's decision, Opinion, direction, certificates (except for payments) with respect to all or any of the matter under clause 2, 8, 10, 17, 23, 30(a), (b), (f) and the schedule of rates as contained in Annexure hereof and as to the exercise by him under clause 12 of the right to have works opened up, (which matters are here in referred to as the expected matters) shall be final and conclusive and binding on the parties hereto and shall be without appeal. Architect / Engineer In Charge or Employers instructions if any, in this regard in case of any urgency, shall also be conformed / vetted by the Architect / Engineer In Charge at the earliest possible. 
40. FORECLOSURE OF CONTRACT IN FULL OR IN PART 
If at any time after acceptance of the tender of the Employer / Architect / Engineer In Charge shall decide to abandon or reduce the scope of the works for any reasons whatsoever and hence not require the whole or any part of the works to be carried out he shall inform the Contractor in writing to that effect and the Contractor shall have no claim to any payment or compensation or otherwise whatsoever, on account of any profit in advantage which he might have derived from the execution of the works in full but which he did not derive in consequence of the foreclosure of the whole or in part of the works. 
The Contractor shall be paid the contract rates full amount for works executed at site, and in addition, reasonable amount as certified by the Architect / Engineer In Charge for the value of such material (which material shall thereupon become the property of the Employer)and also such further allowances as the Architect / Engineer In Charge may consider reasonable and fair in respect of (a) any preliminary works etc. and (b) other reasonable and proper commitment the Contractor may have entered into for carrying out the work. 
41. INSPECTION OF SITE AND SUFFICIENCY OF TENDER 
32. 
33. 
34. 
35. 
36. 
37. 
38. 
39. 
40. 
41. 
41.1 The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself before submitting his tender as to the nature of the ground arid subsoil, hydrological, climatic and physical condition of the site, the form and nature of the site, the quantities and nature of the works and materials necessary for the completion of the works and the means of access to the site, the accommodation he may require outside the project site and in general shall himself obtain all necessary information as to risks, contingencies and other circumstances which may influence or affect his tender. 
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41.2 The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of work/items/quantities or in Bills of Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations under the contract and all matters and things necessary for proper completion and maintenance of the works. 

41.3 No extra charges consequent on any misunderstanding or otherwise shall be allowed. 
Notice to Local Bodies: 
The Contractor shall comply with and give all notices required under any law, regulations, or bye-laws of parliament, State Legislature or Local Authority relating to work. The Contractor shall before commencing the execution of work issue a certificate to the Employer / Architect / Engineer In Charge that he has obtained all the permissions / registrations and give all the notices as are required to be obtained or given under law. 
42. TOTAL SECURITY DEPOSIT 
Total Security Deposit shall comprise of: 
1. 
1.1 Earnest Money Deposit 
1.2 Initial Security Deposit 
1.3 Retention Money 

43. SETTLEMENT OF DISPUTE: 
All disputes or differences of any kind whatsoever which shall at any time arise between the parties hereto touching or concerning the works or the execution or maintenance thereof of this contract or the rights touching or concerning the works or the execution of maintenance thereof of his contract or the construction remaining operation or effect thereof or to the rights or liabilities of the parties or arising out or in relation thereto whether during or after determination for closure or breach of the contract (other than those in respect of which the decision of any person is by the contract expressed to the final binding) shall after written notice by either party to the contract to the other of them and to the Employer hereinafter mention be referred for adjudication to a sole arbitrator to be appointed as hereinafter provided. 
For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within thirty days of receipt of the notice, to the Contractor a panel of three names of persons who shall be presently unconnected with the organization for which the work is executed. 
The Contractor shall on receipt of the names as aforesaid, select anyone of the persons named to be appointed as a sole Arbitrator and communicate his name to the Employer within thirty days of receipt of the names. The Employer shall thereupon without any delay appoint the said person as the Sole Arbitrator. If the Contractor fails to communicate such selection as provided above within the period specified, the competent authority (Architect / Engineer In Charge) shall make the selection and appoint the selected person as the Sole Arbitrator. 
If the Employer fails to send to the Contractor the panel of three names as aforesaid within· the period specified, the Contractor shall send to the Employer a panel of three names of person who shall all be unconnected with either party. The Employer shall on receipt of the names as aforesaid select anyone of the persons named and get appointed him as a Sole Arbitrator. If the Employer fails to select the person and appoint him as the Sole Arbitrator within 30 days of receipt of the panel and inform the Contractor accordingly, the Contractor shall be entitled to appoint one of the person from the panel as the Sole Arbitrator and communicate his name to the Employer. The Arbitrator shall be Mumbai based and the hearing shall be subject to Mumbai jurisdiction only. 
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If the Arbitrator so appointed is unable or unwilling to act or resign his appointment or vacates his office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. 
The work under the contract shall however continue during the Arbitration proceedings and no payments due payable to the Contractor shall be withheld on account of such proceedings, except for the payments which directly or indirectly are linked with the Arbitration. 
The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the parties fixing the date of the first hearing. 
The Arbitrator may from time to time with the consent of the parties enlarge the time for making and publishing the award. 
The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. The Arbitrator shall decide each dispute in accordance with the terms of the contract and give a reasoned award. The venue of Arbitration shall be such place as may be fixed by Arbitrator on his sole discretion. 
The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and published, be paid half and half by each of the parties. The costs of the reference and of the award including the fees, if any, of the Arbitrator who may direct to and by whom in what manner such costs of any part thereof shall be paid and may fix or settle the amount of costs to be so paid. 
The award to the Arbitrator shall be final and binding on both the parties. 
Subject to aforesaid the provision of the Arbitration & Consolidation Act 1996 or any statutory modification or re-enactment thereof and the rules there under and for the time being enforce, shall apply to the Arbitration proceedings under this clause. 
The Employer and Contractor hereby also agree that arbitration under clause shall be a condition precedent to any right under the contract with regard to the matters hereby expressly agreed to be so referred to arbitration.
44. TECHNICAL AUDIT CLAUSE 
The work is liable to be technically audited by the chief Technical Examiner of the Central Vigilance Commission, Government of India, from time to time. Any defects, improvements or testing etc. pointed out by the Chief Technical Examiner shall be carried out by the Contractor at his own costs and any deduction suggested by the CTE will be effected. 
The Employer shall have a right to cause a technical examination and audit of works and the final bills of the Contractor including all supporting vouchers, abstract, etc. to be made at the time of payment of the final bill. If as a result of this examination or otherwise any sum is found to have been overpaid in respect of any work done by the Contractor under the contract the Contractor shall be liable to return the amount of over payment and it will be lawful for the Employer to recover the same from any sum or sums due to him and in any other manner legally permissible and if it is found that the Contractor was paid less than what was due to him under the contract in respect of any work, executed by him under the contract, the amount of such under payment shall be duly paid by the Employer. 
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Any sum of money due and payable to the Contractor (including Security Deposit returnable to him) under this contract may be appropriated by the Employer and set off against any claim of the Employer for the payment of a sum of money arising out of or under any other contract made by the Contractor with the Employer. 
45. ESCALATION 
The rates quoted for this project by Contractor shall remain firm for all the items except for which basic rates are given, till the completion of project. The rates quoted shall include all Costs, Allowances, Taxes, Excise Duties including Works Contract Tax, VAT, Service Tax, Cess as applicable on the date of submission of tender or any other charges including any enhanced labour rates etc., which may be enacted from' time to time by the State or the Central Government. Under no circumstances, shall the Employers be held responsible for compensation for loss to the contractor due to any increase in the cost of labour or materials etc. 








      SPECIALCONDITIONS OF CONTRACT
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SPECIAL CONDITIONS OF CONTRACT 
1. INSPECTION OF DRAWINGS: 
Before filling the Tender, the Contractor will have to check up all Drawings and Schedule of Quantities, and will have to get an immediate clarification from the Architect / Engineer In Charge on any point that needs elucidation. No claim for damages or compensation will be entertained on this account, after work is awarded. 
2. CONTRACTOR TO VISIT SITE: 
Tenderer must visit the site of works so as to ascertain the physical site conditions, prices, availability and quality of materials according to specifications before submitting the tender. 
3. EXECUTION OF WORK : 
The whole of the work as· described in the contract (including the specifications and all drawing pertaining thereto) and as advised by the Architect / Engineer In Charge from time to time is to be carried out and completed in all its parts to the entire satisfaction of the Architect / Engineer In Charge / Employer. Any minor details of construction which are obviously and fairly intended, or which may not have been specifically spell out in this contract, but which are usual in sound building construction practice and essential to the work, are deemed to be included in the contract. 
The rate quoted by the Contractor in the schedule of probable quantities will be deemed to be for the finished work inclusive of all freights, Octroi, sales tax, Service tax, VAT, Cess, Excise, royalties etc. as well as transport and handling so as to execute the works as per codes of practice and local byelaws and regulations. 
For all old items removed, the removal of selected material shall be property of Owner & debris shall be carted away from site as directed. 
4. SCHEDULE OF QUANTITIES - NO CLAIM BECAUSE ACTUAL QUANTITIES DIFFER FROM PRELIMINARY STATEMENT. 
A schedule of probable quantities in respect of work and specifications accompany these conditions. The schedule of probable quantities is liable to alterations by omissions, deductions or additions at the discretion of the Architect / Engineer In Charge / Employer. 
The quantities of the various kinds of work to be done and materials to be furnished under this contract which have been estimated and are set forth in the proposal or the Agreement or the list of contract prices, are the best available, but may not be accurate in any or all particulars and are only for the purpose of comparing on a uniform basis the bids offered for the work under this contract. The Contractor agrees that neither the Employer nor the Architect / Engineer In Charge nor any of the owners Or agents hereof shall be held responsible if any of the said estimated quantities shall be found to be not even approximately correct in the construction of the works and that he will not any time dispute or complain of such statement nor assert that there was any misunderstanding in regard to the character, size and type of work to be done or the kind or amount of the materials to be furnished or work to be done. Further, the Contractor shall make no claim for anticipated profits, or for loss of profits or for damages because no work is ordered under certain items or because of differences between the quantities of the various kinds of work to be done or materials actually delivered and the estimated quantities set forth by the Employer or the Architect / Engineer In Charge. 
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5. ACCESS FOR INSPECTION: 
The Contractor is to provide at all times during the progress of the works and the maintenance period proper means of access, ladders, gangways etc. and the necessary attendants to move and adjust the same as directed for the inspection or measurement of the works by the Architect / Engineer In Charge or his representatives. Contractor shall also provide access where the work carried out in areas other than on site (work shops etc). 

6. DIMENSIONS: 
Figured dimensions on the drawings to be followed in all cases and in no case they should be scaled. Large scale details take precedence over small drawings. In case of any ambiguity, conflict or interpretation, generally the provisions giving more rigorous interpretation shall prevail, and the Architect / Engineer In Charge decisions in this regard shall be final and binding. 

7. PROGRAMME OF WORK : 
The Contractor on starting the work shall furnish to the Architect / Engineer In Charge a programme for carrying out the work stage in the stipulated time. A graph or chart on individual work shall be maintained showing the progress each week at site prepared in consultation with the Architect / Engineer In Charge. 
This programme, suitably amended after discussions with the Architect / Engineer In Charge shall become binding on the Contractor. However, during the execution of the projects, should it become necessary, in the opinion of the Architect / Engineer In Charge, to reschedule some of the activities, the Contractor shall do so at no extra cost and/or without any other claim. 
Acceptance of a bidder's tender does not necessarily imply acceptance of the schedule submitted and the Architect / Engineer In Charge / Employer reserves the right to modify / amend this schedule to suit the overall project schedule and the Contractor shall adhere to these revisions / modifications at no extra cost to the Employer. 

8. TESTING OF WORKS AND MATERIALS & PREPARATION OF SAMPLES: 
The Contractor shall, if required by the Architect / Engineer In Charge, arrange to test materials and / or portions of the works as per relevant BIS Code at his own cost, in order to prove their soundness and efficiency. If after any such test, the work or portions of the works are found in the opinion of the Architect / Engineer In Charge to be defective or unsound, the Contractor shall pull down and re-erect the same at his own cost. 
Samples of various materials shall be submitted by the Contractor to the Architect / Engineer In Charge / Employer for approval and only after the approval is accorded by the Employer, shall the materials be ordered and procured. If the Architect / Engineer In Charge / Employer so desires the Contractor shall at his own cost, prepare mock ups / samples to indicate the workmanship on various items and effect of use of different materials. 

9. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP : 
The Contractor shall take joint measurements with the Site Engineer before covering up or otherwise placing beyond the reach of measurement for any item of work. Should the Contractor neglect to do so, the same shall be uncovered at the Contractor's expense or in default thereof, and no payment or allowance shall be made for such work or the materials with which the same was executed. 
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10. WORK AT NIGHT: 
a) Contractor shall carry out construction activity from 9 A.M. to 6 P.M. only, and if it is required, Contractor may carry out work after 6.00 P.M. with the written permission from the Employer / Architect / Engineer In Charge.  
b) If the Contractor is permitted by the owner / Architect / Engineer In Charge to work at night in order to complete the work within the Time Schedule, the Contractor shall provide and maintain at his own cost sufficient lights to enable the work to proceed satisfactorily without danger. No extra payments will be made for night work. 

11. WORK ON HOLIDAY: 
No work shall be done on Sunday or other Holidays that may be notified by the Employer without the specific sanction in writing of the Employer / Architect / Engineer In Charge. 

12. ACTION WHERE THERE IS NO SPECIFICATION: 
In the case of any class of work for which there is no specifications mentioned, the same shall be carried out in accordance with the Indian Standard Specifications if available or in accordance with sound practices for similar works subject to the approval of the Architect / Engineer In Charge.
 
13. REPORTING OF ACCIDENTS TO LABOUR: 
The contractor shall be responsible for the safety of persons employed by him on the works and shall report serious accidents to any of them, however, and wherever occurring on the works, to the Architect / Engineer In Charge who shall make every arrangement to render all possible assistance. This shall be without prejudice to the responsibility and liability of the contractor under the Insurance Clause of the General Conditions. 

14. CLEARING THE SITE OF WORKS: 
The contractor shall clear site of works as per the instructions of the Architect / Engineer In Charge. The site of works shall be cleared of all men, materials, sheds including debris, scrap etc. belonging to the Contractor. The site shall be delivered in a clean and neat condition as required by the Architect / Engineer In Charge / Clients within a period of one week after the job is completed. In case of failure by the Contractor, the Employer under advice of the Architect / Engineer In Charge shall have the right to get the site cleared at the risk and cost of the Contractor to the satisfaction of the Architect / Engineer In Charge.

15. HANDING OVER SITE ON COMPLETION: 
On completion of the work, the Contractor shall inform the Architect / Engineer In Charge in writing that he has finished the work and it is ready for the Architect / Engineer In Charge /Employer's inspection. The Contractor shall clean all exposed work and surrounding premises within the plot and to the satisfaction of the Architect / Engineer In Charge. 

16. OCCUPATION OF PARTIALLY COMPLETED WORKS BY THE EMPLOYER: 
The Employer shall be entitled to and at liberty to occupy even the partially completed premises or any portion thereof by themselves or through their agents and servants if they so desire. Necessary extension of time for completing the building shall however be granted to the Contractor, but he shall have no claim for any compensation whatsoever due to the delay involved in completing the work. 
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17. PREPARATION FOR OCCUPATION AND USE ON COMPLETION: 
On completion of the work, the Contractor shall inform the Architect / Engineer In Charge in writing that he has finished the work and it is ready for the Architect / Engineer In Charge /Employer's inspection. The Contractor shall clean all exposed work including the cleaning and oiling if necessary of all (pipes and plumbing hardware), all fixtures at every part of the building. He will leave the entire building neat and clean and ready for occupation and to the satisfaction of the Architect / Engineer In Charge. 
18. TYPOGRAPHICAL OR CLERICAL ERRORS: 
The Architect / Engineer In Charge's clarifications regarding partially omitted particulars or typographical or clerical errors shall be final and binding on the Contractor. 
19. WAGES OF LABOUR EMPLOYED BY THE CONTRACTOR: 
The Contractor shall pay all labour employed by him at rates fixed by competent authority for minimum wages as applicable for the duration of the contract. All wages shall be paid in full and without any deduction whatsoever at the approved rates and for full time actually worked during the wage period. The Architect / Engineer In Charge or such other Officer of the Employer as may be authorized in that behalf shall have power to exercise supervision over the labour employed by the Contractor and for such purpose any of these Officers may inspect the wage books, muster books and other labour records of the Contractor. In the event of the report of Engineer showing that the proper rates of wages are not being paid, or that in any manner whatsoever the dealings between the Contractor and his labour are not satisfactory, the Engineer shall pass such orders upon the report as he considers desirable and those orders shall be final and binding upon the Contractor. The Contractor shall indemnify and keep indemnified the Architect / Engineer In Charge /Society against any claim arising from failure of the Contractor to comply 'with such Labour Laws, Contract Labour Act & Rules. 
20. EXTRA ITEMS/DEVIATIONS: 
The Contractor shall not commence work in respect of any extra items/deviations without obtaining the approval of the Architect / Engineer In Charge and Employer in writing. The Contractor shall immediately submit the rate analysis for such item, with necessary details to support the rate quoted. The rate shall then be settled by the Architect / Engineer In Charge and the Employer and necessary certificate based on this shall be given to Employer while incorporating the item in the Interim Bills. 
21. INSURANCE POLICIES: 
The Contractor shall not commence any work at site, until all the Insurance Policies, as required in terms of the General Conditions of Contract, have been submitted. Renewal of the same, if required, due to extension of time for completion or similar reasons shall also be the responsibility of the Contractor. 
Notwithstanding anything to the contrary mentioned in the Contract, Contractor has to submit all Insurance Policies and Documents to the Employer directly to satisfy themselves regarding adequacy of values of Insurance, validity etc. as per contractual clause and furnish a copy to the Architect / Engineer In Charge for reference. 
The Contractor shall arrange for renewals on their own and renew the same or keep them in force without a break. 
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22. INDEBTEDNESS AND LIENS: 
The Contractor agrees to furnish the Employer from time to time during the progress of the work, if required, verified statements showing the Contractor's total outstanding indebtedness in connection with the work covered by the Contract. Before final payment is made, the Employer may require the Contractor to furnish them with satisfactory proof that there are no outstanding debts or liens in connection with the Contract. If during the progress of the work, the Contractor shall allow any indebtedness to accrue to sub-Contractors or other and shall fail to payor discharge the same within five (5) days after the demand, the Employer may withhold any money due to the Contractor until such debt is paid, or apply the same towards the discharge thereof. 
23. INDEPENDENT CONTRACTOR: 
The Contractor agrees to perform this Contract as an independent Contractor and not as Sub-Contractor, agent or owner of the Employer or another agency. 
24. WORK PERFORMED AT CONTRACTOR'S RISK: 
The Contractor shall take all precautions necessary and shall be responsible for the safety of the work and shall maintain all lights, guards, signs, temporary passages, or other protection necessary for the purpose including erection of temporary G.I.sheet, screen wall of required height structurally stable along the entire boundary of plot during construction period to avoid dust, noise pollution & nuisance to adjoining plot holders and maintain the same is structurally good and stable condition at his own cost for which no separate payment will be made. All work shall be done at the Contractor's risk and if any loss or damage shall result from fire or from other causes, the Contractor shall promptly repair or replace such loss or damage free from all expenses to the Employer. The Contractor shall be responsible for any loss or damage to materials, tools or other accessories used or held for use in connection with the work. The work shall be carried on to completion without damage to any work or property of the Employer or of other and without interference with the operation of existing machinery or equipment, if any. 
The contractor shall vouch for safe bonafide, conduct and fidelity of the staff employed by him, sub-contractors and agents. Any damage caused willfully or in negligence to the works executed by him or other agencies shall be borne by him. 
Additional cost, if any, to set right such damages to ensure guaranteed performance shall be borne by him. 
The sub-contractor selected for portion of specialist trade such as electrical/plumbing etc. shall be on the approved list of licensed Contractors of the local body and other authorities in whose jurisdiction, the project has to be executed. 
25. MATERIALS SUPPLIED BY THE EMPLOYER: 
If any materials are supplied by the Employer, the Contractors must satisfy themselves that the same conform to the specifications.' If the Contractors have any complaint about the said materials, or the quality thereof, the Contractor before using the said materials, must communicate in writing all their objections to the Architect / Engineer In Charge, who will give his final decisions. Should the Contractors fail to do so, they will be deemed to have satisfied themselves as to the quality and the suitability of the said materials for being used in the contract works and the Contractor will be in the same position as if the Contractors themselves had purchased the said materials. 


SCC - 6
26. ISSUE OF EXTRA DRAWINGS: 
Extra prints of drawings for the work issued on chargeable basis by Architect / Engineer In Charge are detailed hereunder: 
	AO 
	- 
	Size 
	Rs. 
	50/- to 100/- each depending on size drawing 

	Al 
	- 
	Size 
	Rs. 
	30.00 each 

	A2 
	- 
	Size 
	Rs. 
	25.00 each 

	A3 
	- 
	Size 
	Rs. 
	20.00 each 

	A4 
	- 
	Size 
	Rs. 
	20.00 each 


	

	
	
	
	



27. CONSTRUCTION DRAWINGS: 
The successful Contractor shall state, on receiving the work order what drawings are yet to be issued by the Architect / Engineer In Charge for execution purposes and what further details are required by him from the Architect / Engineer In Charge. Silence on the part of the successful Contractor in this regard will be construed to mean that he has all the information that he needs for ordering out materials and for contractual purposes. Unless specifically asked for in writing, delays later claimed by the successful Contractor on account of drawings will not be construed as reason for delay in the execution of the work. 
Apart from clarifications sought during the periodic visits to site by the Architect / Engineer In Charge's Representatives, the successful Contractor shall obtain all clarifications on the drawings from their office in Mumbai. Extra/Variations not registered within 3 weeks on receipt of drawings will not be entertained. 
28. MOBILISATION ADVANCE: 
Not Admissible. 
29. WATCHANDWARD: 
Watch and ward in respect of all materials/equipments at site for use in work shall be the Contractor's sole responsibility. 
30. IDLE LABOUR: 
Whatever the reasons may be, no claim for idle labour, additional establishment cost of ·hire and labour charges of tools and plants would be entertained under any circumstances. 
31. OFFICE ACCOMMODATION FOR SITE ENGINEER: 
The Contractor shall provide at his cost a desk, chairs, drawers for keeping drawings a cupboard having proper lock and a tack board for displaying drawings, at the place as may be provided for the use of site engineer as his office. The Contractor at his cost shall also provide necessary temporary lighting of the area including a fan. These shall be the Contractor's property and shall be taken away by him on completion of the works, as may be directed. 
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APPENDIX TO CONDITIONS OF CONTRACT
1. Date of Commencement	:	10 (Ten) days from the date of work order. 
2. Date of Completion        	:	The work is to be completed within 2 Months                                                                     		( Two months )  after   further c.c. from the date 			of completion of plinth by the contractor. 
3. Liquidated Damages	:	0.5% of the contract amount per week of delay or 			   part thereof subject to a maximum of 5% of the 				contract amount. 
4. Defects Liability Period	:	12 (Twelve) months from the date of Virtual 				Completion. 
5. Value of Works for interim payment	:	15 days each valued at a minimum of 					Rs.                      /- (Rupees 
2. 
3. 
4. 
5. 
5.1. (i) Earnest Money Deposit	: 	Rs. 6,00,000/- by D.D. (Rupees six lacs Only). 
5.2. (ii) Initial Security Deposit 	:  2% of the Contract value on acceptance of tender 				   Inclusive of Earnest Money. 
6. Security Deposit	: 	Total 5% including Initial security deposit & 3%                 
		Retention money from R.A. Bills 
7. Retention Money	:	3% of the value of work from running bills                                                                       
8. Release of Security Deposit 	: 	50% of the security deposit shall be released after                                                                     		Issuance of virtual completion certificate by Project 			   Management Consultants and balance                                                                      		50% shall be released after the end of defects liability 			period & necessary certificate issued by Architect /                              		Engineer In Charge.
9.  Payment of Interim Bills 	:	Within 21 days from the date of receipt of the Certified 			Bill by the Owner. (Statutory tax deductions at source 			towards Income Tax, Work Contract Tax etc. shall be 			made from the bill, while making payments, as may be 			admissible). 
10. Payment of Final Bill	:	2 (Two) months from date of receipt of the certified 				final bill by Owner. 
11.  Escalation	:	Not applicable except for those materials whose basic 			rates are fixed. 


	                                                                                              Signature of Contractor 
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SAFETY CODE 
SCAFFOLDS 
1. Suitable scaffolds shall be provided for workmen for all works that cannot safely be done from the ground, or from solid construction except in case of short duration work which can be done safely from ladders. When a ladder is used, it shall be of short duration work which can be of rigid construction made either of good quality wood or steel. The steps shall have a minimum width of 450 mm and a maximum rise of 300 mm. Suitable hand holds of good quality wood or steel shall be provided and the ladder shall be given an inclination not steeper than 14 to 1 (1/4 horizontal to 1 vertical). 
2. Scaffolding or staging more than 4 mtr. above the ground floor, swing or suspended from an overhead support or erected with stationary support shall have a guard rail properly bolted, braced or otherwise secured, at least 1 mt. above the floor or platform of such scaffolding or staging and extending along the entire length of the outside and ends thereof with only such openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be fastened to prevent it from swaying from the building or structure. 
3. Working platforms, gangways and stairway shall be so constructed that they do not sag unduly or unequally and if the height of the platform, gangway or stairway is more than 4 mt. above ground level or floor level, they shall be closely boarded and shall have adequate width and be suitably fenced as described in (2) above. Safety belt shall be provided to workers working at heights of 4 mtr. and above. 
4. Every opening in the floor of a building or in working platform shall be provided with suitable means to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 1 mt. 
5. Wherever there are open excavations in ground, they shall be fenced off by suitable railing and danger signals installed at night so as to prevent persons slipping into excavations. 
6. Safe means of access shall be provided to all working places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 mt. in length while the width between the rails in rung ladder shall in no case be less than 290 mm for ladder up to and including in 3 mts. in length. For longer ladders this width shall be increased at least 20 mm for each additional metre length. 
7. A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the Engineer In Charge. /Engineer to be obtained prior to commencement of construction of work .. 
OTHER SAFETY MEASURES: 
1. All personnel of the contractor working within the building site shall be provided with safety helmets. All welders shall wear welding goggles while doing welding work and all metal workers shall be provided with safety gloves. Persons employed on metal cutting and grinding shall wear safety glasses. 
2. Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of the sites of work shall be so stacked or placed so as to cause danger or inconvenience to any person or the public. 
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PERSONAL SAFETY EQUIPMENTS: 
1. All necessary equipments of the contractor deployed within the site shall be available for the use of the persons employed on the site and maintained in a condition suitable for immediate use, and the contractor should take adequate steps to ensure proper use of equipment by those concerned. 
2. Workers employed on mixing asphaltic materials, cement and lime mortar shall be provided with protective footwear and protective goggles. 
i. Those engaged in white washing and mixing or stacking of cement bags or any materials which are injurious to the eyes shall be provided with protective goggles. 
ii. Those engaged in welding works shall be provided with welder's protective eyesight lids. 
iii. Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe intervals. 
iv. When workers are employed in sewers and manholes which are in use, the contractor will ensure that the manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into manholes and the manholes so opened shall be cordoned off with suitable railing and provided with warning signals or boards to prevent accident to the public. 
v. The contractor shall not employ men and women below the age of 18 years on the work of painting with products containing lead in any form. Whenever men above the age of 18 are employed on the work of lead painting, the following precautions should be taken.

3. No paint containing lead or lead products shall be used except in the form of paste or readymade paint. Paints like Vinyl and epoxies having toxic fumes should be applied after following all precautions laid down by manufacturers. 

4. Suitable face masks should be applied for use by the workers when paint is applied in the form of spray or a surface having lead paint dry rubbed and scrapped. 
5. Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be provided to enable the working painters to wash during the cessation of the work. 
6. When the work is done near any public place where there is risk of drowning all necessary equipment should be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate provision should be made for prompt first aid treatment of all injuries likely to be sustained during the course of the work.
7. Warning tapes shall be provided around the excavated trenches area as well as openings in the slab or structural member. 
HOISTING MACHINES: 
1. Use of hoisting machines and tackle their attachments, anchorages and supports shall conform to the following standards or conditions: 

i) 
a. These shall be of good mechanical constructions, sound material and adequate strength and free from patent defects and shall be kept in good repair and in good working order. 
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b. Every rope used in hoisting or lowering materials or as means of suspension shall be of durable quality and adequate strength and free from patent defects. 

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 years shall be in charge of any hoisting machine including any scaffolding winch or give signals to operator. 
iii) In case of every hoisting machine and of every chain ring hook, shackle, shovel and pulley block used in hoisting or as means of suspension the safe working load shall be ascertained by adequate means. Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In case of a hoisting machine having variable safe working load, each safe working load and the conditions under which it is applicable shall be clearly indicated. No part of any machine or any gear referred to above in this paragraphs shall be loaded beyond the safe working load except for the purpose of testing. 
iv) In case of departmental machines, the safe working load shall be notified by the Engineer In Charge.. As regards contractor's machines, the contractor shall notify the safe working load of the machine to the Engineer In Charge. whenever he brings any machinery to site or work and get it verified by the Engineer concerned. 
v) 
2. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be provided with efficient safeguards, hoisting appliances should be provided with such means as will reduce to minimum the risk of any part of a suspended load becoming accidentally displaced. When workers are employed on electrical installations which are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary,' should be provided. The workers should not wear any rings, watches and carry keys or other material which are good conductors of electricity. 
3. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe condition and no scaffolding, ladder or equipment shall be altered or removed while it is in use. 
4. Adequate washing facilities should be provided at or near places of work. 
5. These safety provisions should be brought to the notice of all concerned by display on a notice board at a prominent place work spot. The person responsible for compliance of the safety code shall be named therein by the contractor. 
6. To ensure' enforcement of the rules and regulations relating to safety precautions the arrangements made by the contractor shall be open to inspection by the Labour Officer, Engineers of the Department or their representatives. 
7. Notwithstanding the above clause from (1) to (15) there is nothing in these to exempt the contractor from the operations of any other Act or Rule in Force in the Republic of India. 
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GENERAL SPECIFICATIONS 
1. Excavation: 
Trenches for foundation, footing, raft slabs; drain etc. shall be excavated mechanically to the exact dimensions as shown on the drawings or as directed by the Architects. If excavation are taken down to depths more than the required the contractor shall have to, at his own expenses, fill concrete in such excavation, and ram it well in position till the trench is brought up to the required level. Filling up with earth or murum from excavated materials will not be allowed for this purpose. Extra widths in excavation shall be filled with murum, which is well rammed, watered and consolidated, at the contractor's expense. 
The contractor shall, at his own expense, and without any extra charges, make provisions all shoring, pumping, dredging of or bailing out water and the excavated area shall kept free from water while construction work is in progress. The contractor shall also, at his own cost, remove such portions or boulders or rocks, as are required, to make the bottom of the trench horizontal and level. 
The foundation trenches shall have to be got inspected and approved from the architect before filling of concrete or masonry is permitted to be commenced. The excavated earth used for filling up the sides of the foundations and between plinth walls shall be in layers be in not exceeding 30 mtr depth and shall be properly watered and rammed. Surplus excavated earth shall either be spread elsewhere on the site if required by the architects, or shall be carted away without any extra charge. The contractor at his own cost shall arrange to clear the site and line out the building with the help of theodolite or as per the instructions of the architect. 
1.1 Planking and Strutting: 
In case of deep trenches where soil is soft and capable of being retained without the help of support, planking and strutting as directed shall be carried out. It shall be responsibility of the contractor to take steps to prevent slides or collapse. Method of planking strutting shall be largely influenced by the type of soil encountered. 
1.2 Dewatering 
Baling or pumping out water that may have accumulated due to subsoil, seepage, rains or any other means shall be carried out continuously and area shall be kept dry during following operations. 
(a) For Measurement 
(b) Concreting or masonry work 
(c) Backfilling. 
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2. Filling in plinth etc. with earth: 
The earth or murum whenever required to be supplied by the contractors for filling, shall be dry, free from sludge, organic matter etc, and shall be of a quality approved by the architect. All big lumps shall be broken before spreading the eal1h or murum on the ground. 
The filling of low lying grounds shall be done layers of not more than 30 cm depth which shall be thoroughly well rammed, watered and consolidated before the next layer is laid. The rates shall include cost of materials, labour, fencing, lighting, watching, haulage, spreading, leveling, watering, ramming and consolidating to the entire satisfaction of the architects.
3. Dry Rubble packing: 
The dry rubble packing shall be of layer of uniform thickness of 20 cm. unless otherwise specified and shall be carefully set by hand vertically, as close as possible, on ground that is perfectly formed, by watering and ramming it compact for the purpose. The stones used for packing shall be from approved quarries. They shall be approx. 15cm to 20 cm in shall and weight about 27 kg. Each. The interstices of this stone packing shall be filled up with stone chips and the entire packing shall be thoroughly well watered and rammed. 
4. Structure: 
R.C.C. frame work shall be as specified by R.C.C. Consultants. Concrete Ingredients shall be as per relevant I.S. Code. The steel reinforcement will be as shown in plan, or as per relevant I.S. specifications. The rates shall include the cost of complete work including mix design, site laboratory equipment, centering, from work placing, vibrating, tamping, curing, roughening the exposed surfaces for receiving plaster and finishing but without reinforcement, which will be paid for separately, unless otherwise specified. The centering shall be only in steel scaffolding & adjustable steel props. The concrete shall be machine mixed. Use of mechanical vibrator shall be made for all RCC work wherever directed. All joints and gaps in the formwork shall be covered with waterproof papers as directed. As soon as formwork of slab is struck off, immediate steps shall be taken by the contractors to remove the waterproof paper and cement slurry from underside of slab completely and get the concrete surface roughened and closely dented with tachas. Both these operations shall be done within a week's time of removal of centering. No extra payment will be made if nominal mix (when mix design is not feasible) as per clause 9.3 of I.S. - 456 - 2000. 
5. Walls: 
Masonry walls shall be of 230mm, 150mm I 115 mm thick Brick / Concrete block masonry in C. M. 1:5, including scaffolding, raking out joints, remaining surplus mortar from masonry surface, curing etc complete. Internal walls and Elevation brickwork of 115 thickness to have RCC bands - 100 thick, with 2 Nos. tor 8 mm dia reinforcement steel, RCC bands to be provided at every 1.20 mtr. level. 
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6. External plaster: 
Providing & applying sand faced plaster to external face of building including Elevation brick pillars, RCC, chajja / slab soffits etc. In two coats with first coat of 15MM THK. cement mortar (1 :5) & second coat of 8mm thk. cement mortar (1:4) using waterproof compound of approved make, molding sponging ( alternatively, spraying of rich mix of cement mortar 1: 1 with screened fine sand) , and taking out grains of sand for sand facing The item shall include all necessary works such as sand screening, making waterproofing compound scaffolding, erection and dismantling & with all leads & lift of material, curing, watering before plaster, surface preparation etc. complete. 
Note:- i) All soffits of slabs / chajjas shall be provided with drip mould 6mm thk. & 20mm wide strip along all the outside edges to avoid back running of water. 
ii) Any Elevational treatments in form of grooves, portions in plaster, shall be included in the above item. 
7. Internal plaster: 
Providing and applying plain faced cement sand plaster 12mm thick to all internal surfaces of building, R.C.C. or Masonry work, in single coat with C.S. mortar in proportion (1:4) & with neeru finish on any surface (ceiling & wall). The item includes necessary scaffolding, leads & lifts of material, making good any holes in masonry / R.C.C. preparation of surface, watering of surface prior to plaster etc. complete. With Apply HACK-AD PLAST (Sunanda Chemicals, Focroc) on RCC surface and thin layer of rough cement (Chatt) before 3 day of plaster. Treat masonry and floor beam junction with the help of metal (Packing of 20 mm) tightly with rich cement mortar in junction of RCC beam, Columns and masonry with 150 mm wide chicken mesh. 
8. Waterproofing:
 
i) Box Type:
Providing waterproofing treatment from outside to basement, lift-pits and other underground structures during construction. The treatment shall be started after the P.C.C bedding for the base slab or raft slab is laid. On the P.C.C. bedding a waterproofing layer based on cement with rough shahabad stones of 20 to 25 mm thick well pointed in the joints with 1:3 C.S. 40 mm thick for floors and 20 mm thick for sides with cement float and waterproofing compound as per specifications shall be laid with 12 to 20 mm thick 1:3 cement mortar with waterproofing compound on Shahabad surface. Then the surface shall be superimposed by regular R.C.C. raft or base slab as per design. After completion of the raft / base slab and side walls the treatment of waterproofing layer shall be continued along the outer surface of the walls up to a height of 30 cm above the adjacent ground level. (The excavation of the side around the walls shall be filled with soft earth by the contractor). The total thickness of the treatment shall be 65 mm to 75 mm for floors and 32 mm to 38 mm for walls. 
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Note:
(a) Where no space is available on the outer side of the walls, the following procedure shall be adopted: - Brick masonry walls of adequate strength shall be provided by the contractors at the outside level of the walls of basement. The treatment shall then be done as described above for flooring and on the inner face of the brick masonry up to a height of 30 cm above adjoining ground level. The surface shall then be superimposed by regular R.C.C. raft slab and walls. The thickness of the treatment for floor and walls shall be same as stated above. 
(b) The payment for brick masonry, concrete walls and their foundation constructed to receive the waterproofing treatment will be made separately under the respective items of the tender. 
(c) The payment for waterproofing treatment shall be on the basis of the actual area of the treatment. 

ii) Water Proofing for Sunk Portions of Toilet / Kitchen: Water proofing treatment to sunk portions of WCs, bathrooms, Toilet blocks, kitchen etc. shall be done by giving injection treatment with cement water and water proofing compound into floor slab, then the sunk portion covered with brickbat waterproof coba in 1:5 C.M. of required thickness and proper gradient, finally finishing the same with unjoint uniform C. M. plaster in 1:3 of 15 mm thickness. The average thickness of treatment shall not be less than 100 mm. 

iii) Water Proofing for Sunk Portions of Chajjas : Treatment shall be same as above but in average thickness of 60mm. The portion of chajja in contact with vertical face of building shall be provided with round wata up to 150mm height with the similar treatment. 
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